

2009 Bituminous Surface Treatment - Vashon Island  
Contract C00465C09 Bid Tab

Project Name: 2009 Bituminous Surface Treatment

Bid Date: 16-Jul-09

Contract No.: C00465C09

Ad Date: 2-Jul-09

Project No.: M78009

Bids Verified: 23-Jul-09

Length: 21.67 miles

ITEM NO.	STD ITEM NO.	ITEM DESCRIPTION	King County Engineer's Estimate				Doolittle Construction LLC	
			QUANTITY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
<b>PREPARATION</b>								
1	0001	Mobilization	LUMP SUM	LS	90,000	\$ 90,000.00	LUMP SUM	\$ 86,000.00
2		Removing Plastic Traffic Markings, Rumble Strips, and Raised Pavement Markers	LUMP SUM	LS	2,500	\$ 2,500.00	LUMP SUM	\$ 7,000.00
<b>LIQUID ASPHALT</b>								
3		Asphalt Emulsion CRS-2P	553	TON	900.00	\$ 497,700.00	800.00	\$ 442,400.00
4		Asphalt For Fog Seal	164	TON	450.00	\$ 73,800.00	350.00	\$ 57,400.00
<b>BITUMINOUS SURFACE TREATMENT</b>								
5		Furnishing and Placing 1/2-U.S. No 4	3,700	TON	40.00	\$ 148,000.00	76.00	\$ 281,200.00
6		Furnishing and Placing U.S. No 4-0	664	TON	40.00	\$ 26,560.00	37.00	\$ 24,568.00
7		Additional Brooming	150	HR	120.00	\$ 18,000.00	100.00	\$ 15,000.00
<b>EROSION CONTROL AND LANDSCAPING</b>								
8		Erosion / Water Pollution Control	5,000 DOLL	EST	5000.00	\$ 5,000.00		\$ 5,000.00
<b>TRAFFIC</b>								
9		Flaggers and Spotters	600	HR	41.50	\$ 24,900.00	45.00	\$ 27,000.00
10		Temporary Raised Pavement Marking	40,300	LF	0.25	\$ 10,075.00	0.14	\$ 5,642.00
<b>OTHER ITEMS</b>								
11	7728	Minor Changes	30,000 DOLL	EST	30000.00	\$ 30,000.00		\$ 30,000.00
12	7736	SPCC Plan	LUMP SUM	LS	1,000.00	\$ 1,000.00	LUMP SUM	\$ 1,500.00
13		CRS-2P Cost Price Adjustment Payment	10,000 DOLL	CALC	10,000.00	\$ 10,000.00	10,000.00	\$ 10,000.00

<b>Total Engineer's Estimate</b>	<b>\$ 937,535.00</b>	
<b>Total Bid Amount</b>		<b>\$ 992,710.00</b>
<b>Amount Difference</b>		<b>\$ 55,175.00</b>
<b>Percentile Difference from Engineer's Estimate</b>		<b>5.89%</b>