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DESCRIPTION
Contract Agreement

Subsurface drilling, sampling, testing and installation of instrumentation wells and/or monitoring wells for geotechnical exploration, on an as-needed basis per specifications and
Terms and Conditions in ITB 1247-13-PCR.

Holocene is the low bidder and will be called first for drilling work except when the work specifically requires Sonic drilling.

IContract term is December 11, 2013 through December 10, 2018 unless terminated per Section 3.6 Termination For Convenience/Default/Non-appropriation.

Individual standard purchase orders with unique
purchase order numbers, referencing this Contract
5637631 will be issued. All invoices must reference
the individual standard purchase order number,
nd not just the contract number.
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63763/
h Department of Executive Services
m Finance and Business Operations Division
I nvitatl On to Bid . Procurement and Contract Services Section
King County 206-263-9400 TTY Relay: 711

ADVERTISED DATE: OCTOBER 29, 2013

Invitation to Bid (ITB) Title: Drill, Sample & Install Instruments for Geotechnical Investigations
ITB Number: 1247-13-PCR
Due Date: November 14, 2013- 2:00 p.m.

Buyer: Paul Russell, paul.russell@kingcounty.gov, 206-263-9317

Alternate Buyer: Janet Harjo, janet.harjo@kingcounty.gov, 206-263-9286

Furnish drilling, sampling & installation of instruments for geotechnical investigations as requested by
King County personnel in accordance with the attached instructions, requirements and specifications.

Sealed Bids are hereby solicited and will only be received by:
King County Procurement Services Section

Chinook Building, 3rd Floor

NoO - PRE-BID CONFERENCE 401 Fifth Avenue
Seattle, WA 98104

Office Hours: 8:00 a.m. — 5:00 p.m.
Monday - Friday

BIDDERS SHALL COMPLETE AND SIGN THE FORM BELOW.

We acknowledge that all Addenda have been examined as part of the Contract documents. The
submittal is signed by an authorized representative of the Bidder accepting all terms and conditions
contained in the bid and any addenda. We acknowledge that attaching our terms and conditions or
modifying the ITB terms and conditions may result in our bid being rejected.

Company Name
Holocene Drilling, Inc.
Address | City/State /Postal Code

11412 62nd Avenue East Puyallup, WA 98373-4344

! Print name and title

Sig !
F M,g @% Clay E. Griffith, Vice President

Email i Phone | Fax
cgnfﬁth@holocenedrllI|ng|nc com | 253 848-6500 253-848-6515
SCS/DBE Certification Number |

N/A

Upon request, this Invitation to Bid will be provided in alternative formats such as
Braille, large print, audiocassette or computer disk for individuals with disabilities.
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SECTION 1 Instruction to Bidders

1.1

1.2

1.3

Introduction

The purpose of this Invitation to Bid is to establish a contract to provide goods or services on
an as-needed basis. Any quantities listed herein are for bidding purposes only and represent
King County’s estimated annual requirements. The County will be neither obligated nor
restricted to the quantities or locations indicated.

Bid Submittal Procedure

The original and three (3) copy(s) of this solicitation document shall be completed, signed

and submitted. Failure to return the solicitation document may result in disqualification of the
Bidder. The original shall be noted or stamped “original”. Bids and modifications thereof shall
be enclosed in a sealed envelope, with the “Bid Opening Label” completed and affixed.

Bidders are encouraged to use recycled paper in the preparation of additional documents
submitted with this solicitation, and shall use both sides of paper sheets where practicable.

Sealed bids shall contain all required attachments and information and be submitted to King
County (hereinafter “County”) no later than the date, time and place stated on the front of this
ITB or as amended. The bidder shall show the title and number, the due date specified, and
the name and address of the bidder on the face of the envelope. Bidders are cautioned that
failure to comply may result in non-acceptance of the bid. The Bidder accepts all risks of late
delivery of mailed bids or of mis-delivery regardless of fault. Bids properly and timely submitted
will be publicly opened.

Bids will only be accepted from Contractors able to complete the delivery of goods or services
described in the specifications. Joint ventures shall submit one bid for the team, with
accompanying proof of the joint venture agreement.

If a company chooses not to submit a bid, the County requests the company advise the Buyer
by email if they desire to remain listed for the subject of this ITB and state reason they did not
submit a bid.

Electronic Commerce and Correspondence

King County is committed to reducing costs and facilitating quicker communication to the
community by using electronic means to convey information. As such, most Invitations to Bid,
Requests for Proposal, and Requests for Qualifications as well as related exhibits, appendices
and issued addenda can be found on the King County Internet Web Site, located at

http://www .kingcounty.gov/procurement. Current bidding opportunities and information are
available by accessing the “Solicitations” tab in the left hand column.

King County Procurement Services features an Online Vendor Registration (OVR) program
that permits vendors, consultants and contractors to register their business with the County.
This OVR system allows interested parties to either directly register their firm by creating a
unique User ID, or to visit the website as a guest. Information regarding bid documents will be
available to all users; however, site visitors accessing the site as a guest will not be able to
document their interest in a project or add their name to the document holder’s list. They will
receive no automatic notification of issued addenda. As such, the County encourages full

ITB# 1247-13-PCR 2
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registration in order to directly communicate with document holders regarding any issued
addenda or other important information concerning the solicitation.

After submittals have been opened in public, the County will post a listing of the businesses
submitting proposals, and later, any final award determination.

Full information on vendor registration is available at the website.

1.4  Alterations to Document
Any addition, limitation or provision made or attached to the bid may render it non-responsive
and/or irregular and be cause for its rejection.
Bidders may be required to submit additional documents as part of the bid package. Any
alteration of such documents by erasure or interlineations shall be explained or noted and
initialed by the Bidder.

1.5 Late Bids
Bids, modifications of bids, and withdrawal of bids received at the office designated in the
solicitation after the exact hour and date specified for receipt will not be considered.

1.6  Cancellation of ITB or Postponement of Bid Opening
The County reserves the right to cancel the ITB at any time.
The County may change the date and time for submitting bids prior to the date and time
established for submittal.

1.7 Addenda
If at any time, the County changes, revises, deletes, clarifies, increases, or otherwise modifies
the ITB, the County will issue a written Addendum to the ITB.

1.8  Questions and Interpretation of the ITB
No oral interpretations of the ITB will be made to any Bidder. All questions and any
explanations must be requested in writing and directed to the Buyer no later than seven (7)
days prior to the due date specified in the solicitation. Oral explanations or instructions are not
binding. Any information modifying a solicitation will be furnished to all bidders by an
addendum.
Days, as referenced in this document, are calendar days unless otherwise specified.
Communications concerning this bid, with other than the listed Buyer may cause the Bidder to
be disqualified.

1.9 Examination of Bid Documents
The submission of a bid shall constitute an acknowledgement upon which the County may rely
that the Bidder has thoroughly examined and is familiar with the ITB, including any work site
identified in the ITB, and has reviewed and inspected all applicable statutes, regulations,
ordinances and resolutions addressing or relating to the goods or services to be provided
hereunder.

ITB# 1247-13-PCR 3
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The failure of a Bidder to comply with above requirement shall in no way relieve the Bidder
from any obligations with respect to its bid or to any Contract awarded pursuant to this ITB. No
claim for additional compensation shall be allowed which is based upon a lack of knowledge or
misunderstanding of this ITB.

Modifications of Bid or Withdrawal of Bid Prior to Bid Due Date

At any time before the time and date set for submittal of bids, a Bidder may submit a
modification of a bid previously submitted to the County. All bid modifications shall be made in
writing, executed and submitted in the same form and manner as the original bid.

Bids may be withdrawn by written notice received prior to the exact hour and date specified for
receipt of bids. A bid also may be withdrawn in person by a Bidder or authorized representative
provided their identity is made known and they sign a receipt for the bid, but only if the
withdrawal is made prior to the exact hour and date set for receipt of bids. All requests for
modification or withdrawal of bids, whether in person or written, shall not reveal the amount of
the original bid.

Bid Withdrawal After Public Opening

Except for claims of error granted by the County, no Bidder may withdraw a bid after the date
and time established for submitting bids, or before the award and execution of a Contract
pursuant to this ITB, unless the award is delayed for a period exceeding the period for bid
effectiveness.

Requests to withdraw a bid due to error must be submitted in writing along with supporting
evidence for such claim for review by the county. Evidence must be delivered to the county
within two (2) business days after request to withdraw. The County reserves the right to require
additional records or information to evaluate the request. Any review by the County of a bid
and/or any review of such a claim of error, including supporting evidence, creates no duty or
liability on the County to discover any other bid error or mistake, and the sole liability for any
bid error or mistake rests with the Bidder.

Cost of Bid and Samples

The County is not liable for any costs incurred by Bidder in the preparation and evaluation of
bids submitted. Samples of items required must be submitted to the location and by the time
specified. Unless otherwise specified, samples shall be submitted with no expense to the
County. If not destroyed by testing, samples may be returned at the bidder’s request and
expense.

Collusion

By signing this bid, the Bidder certifies that they have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding. If the County determines that collusion has occurred among Bidders,
none of the bids from the participants of such collusion will be considered. The County’s
determination will be final.

ITB# 1247-13-PCR 4
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1.14 Bid Effective Date

All bids submitted shall be a firm bid for a minimum period of 90 days after the bid opening
date, unless otherwise stated in writing in the bid. The County may request a Bidder grant an
extension of the bid effective period.

1.15 Bid Price and Tax

The bid price shall include everything necessary for the prosecution and completion of the
Contract, except as may be provided otherwise in this ITB.

Bid Prices shall include all freight charges, FOB to the designated delivery point(s).

Taxes: Sales/use taxes and Federal excise taxes shall not be included in the bid price. The
County shall pay any Washington State sales/use taxes applicable to the Contract price or
tender an appropriate amount to the Contractor for payment to Washington State. The Bidder
is cautioned that taxes may be a factor in evaluating the total cost of bid.

The County is exempt from Federal excise and Transportation taxes. All other government
taxes, duties, fees, licenses, permits, royalties, assessments and charges shall be included in
the bid price. Said exemption is made pursuant to Chapter 32 of the Internal Revenue Code
and Registry No. A-1 02374. When requested, an exemption certificate will be furnished.

1.16 Protest Procedures

King County has a process in place for receiving protests based upon invitation to bid or
contract awards. The protest procedures are available at
http://www.kingcounty.gov/procurement/faq, Suppliers web page.

ITB# 1247-13-PCR 5
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SECTION 2 Bid Evaluation and Contract Award

21

2,2

2.3

Evaluation of Bids

Bids will be evaluated by the County to determine which bid, if any, may be deemed to be the
low responsive bid from a responsible bidder, and should be accepted in the best interest of
the County.

The King County Contracting Opportunities Program is incorporated in this ITB. The
determination of lowest responsive, responsible bidder will include the application of the five
(5) percent incentive factor for Small Contractors and Suppliers (SCS).

King County may use prompt payment discount terms in evaluation of this ITB; however,
discounts terms of less the twenty (20) days will not be considered. Minimum acceptable
payment terms by the County without benefit of twenty (20) day discount will be net 30 days.

In the event of a discrepancy between the unit price and the extended amount for a bid item,
the unit price will govern.

Responsive and Responsible
Responsive

The County will consider all the material submitted by the Bidder, and other evidence it may
obtain otherwise, to determine whether the Bidder is in compliance with the terms and
conditions set forth in this ITB.

Responsible

In determining the responsibility of the bidder, the County may consider the ability, capacity
and skill to perform the Contract or provide the service required (inspection of the bidder's
facility may be required prior to award); the character, integrity, reputation, judgment and
efficiency; financial resources to perform the Contract properly and within the times specified:;
the quality and timeliness of performance on previous contracts with the County and other
agencies, including, but not limited to, the effort necessarily expended by the County and other
agencies in securing satisfactory performance and resolving claims; compliance with federal,
state and local laws and ordinances relating to public contracts; other information having a
bearing on the decision to award the Contract.

Failure of a bidder to be deemed responsible or responsive may result in the rejection of a bid.
Financial Resources and Auditing

If requested by the County, prior to the award of a contract, the bidder shall submit proof of
adequate financial resources available to carry out the execution and completion of work
required by this contract.

King County reserves the right to audit the Contractor throughout the term of this contract to
assure the Contractor’s financial fitness to perform and comply with all terms and conditions
contained within this contract. King County will be the sole judge in determining the
Contractor’s financial fitness in carrying out the terms of this contract.

ITB# 1247-13-PCR 6
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King County Contracting Opportunities

The purpose of the King County Contracting Opportunities Program is to maximize the
participation of Small Contractors and Suppliers (SCS) through the use of a five percent (6%)
incentive factor in the award of King County contracts for the purchase of goods or services.
The Program is open to all SCS firms certified by King County’s Business Development and
Contract Compliance Office. To learn more about this program, or becoming a Certified Firm,
as well as a list of Certified Firms, may be obtained by visiting the King County Contracting
Opportunities Program Web-site at http://www.kingcounty.gov/BDCC or contacting the
Program office at 206-263-9734.

Forms Required Before Contract Award

The Bidder shall submit, within five (5) Days of notification from the County, the applicable
documents, insurance, bonds, sworn statements, and other requirements prior to award.
Failure by the Bidder to submit required documents may result in rejection of the bid.

o Equal Benefit Worksheet and Declaration Form
e Internal Revenue Service Form W-9 *

« Certificate of Insurance and Endorsement * — Have Insurance Agent e-mail or Fax to
Buyer evidence of insurance from insurer(s) satisfactory to the county certifying to the
coverage of insurance set forth in this ITB.

*If not on file with the County
Rejection of Bids

The County reserves the right to reject any bid for any reason or to waive informalities and
irregularities in bids.

In consideration for the County’s review and evaluation of its bid, the Bidder waives and
releases any claims against the County arising from any rejection of any or all bids, including
any claim for costs incurred by Bidders in the preparation and presentation of bids submitted in
response to this ITB. In addition, Bidders waive the costs of providing additional information
requested.

Single Bid Receipt

If the County receives a single responsive, responsible bid, the County may request an
extension of the bid acceptance period and/or conduct a price or cost analysis on such bid.
The Bidder shall promptly provide all cost or pricing data, documentation and explanation
requested by the County to assist in such analysis. By conducting such analysis, the County
shall not be obligated to accept the single bid; the County reserves the right to reject such bid
or any portion thereof.

Public Disclosure of Bids

This Contract shall be considered a public document and will be available for inspection and
copying by the public in accordance with the Public Records Act, Chapter 42.56 RCW (the
“Actl!)-

ITB# 1247-13-PCR 7
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If the Contractor considers any portion of any record provided to King County under this
Contract, whether in electronic or hard copy form, to be protected under law, the Contractor
shall clearly identify each such portion with words such as “CONFIDENTIAL,”
“‘PROPRIETARY” or “BUSINESS SECRET.” If a request is made for disclosure of such
portion, the County will determine whether the material should be made available under the
Act. If the County determines that the material is subject to disclosure, the County will notify
the Contractor of the request and allow the Contractor ten (10) business days to take whatever
action it deems necessary to protect its interests. If the Contractor fails or neglects to take such
action within said period, the County will release the portions of record(s) deemed by the
County to be subject to disclosure. King County shall not be liable to the Contractor for
inadvertently releasing records pursuant to a disclosure request not clearly identified by the
Contractor as “CONFIDENTIAL,” “PROPRIETARY” or “BUSINESS SECRET.”

29 Contract Award
Contract award, if any, will be made by the County to the low, responsive, responsible Bidder.
The County will have no obligations until an award is made and an order placed with the
Contractor. The County reserves the right to award one or more contracts as determined to be
in the County’s best interest. The County may accept any individual item, or group of items, or
schedules of any bid, unless otherwise stated herein.
A written award mailed or otherwise furnished to a Contractor within the time for acceptance
shall be a binding contract.

ITB# 1247-13-PCR 8

Drill, Sample & Install Instruments for Geotechnical Investigations



1) ORIGINAL

SECTION 3 Standard Contractual Terms and Conditions
3.1 Administration

This Contract is between the County and the Contractor who shall be responsible for providing
the goods or services described herein. The County is not party to defining the division of work
between the Contractor and its Subcontractors. The Contractor represents that it has or shall
obtain all duly licensed or qualified personnel, materials and equipment required to perform
work hereunder.

The Contractor’s performance under this Contract may be monitored and reviewed by a
Project Manager appointed by the County. Reports and data required to be provided by the
Contractor shall be delivered to the Project Manager or Buyer. Questions by the Contractor
regarding interpretation of the terms, provisions and requirements of this Contract shall be
addressed to the Buyer or Project Manager for response.

3.2 Contract Amendments

No oral order or conduct by the County shall constitute a Contract Amendment. Contract
Amendments shall only be effective upon written notification by the County. The County
reserves the right to amend the contract to add or delete goods or services within the intended
scope of this contract. This may include, but is not limited to approval of replacements for
discontinued items, add items of like function, or similar in nature or purpose to the originally
listed products; the provision of ancillary services in response to minor changes in County
needs; extend the contract to include optional terms.

Cost or Price Analysis may be required by the County for the evaluation of contract
modifications, terminations, revision to contract requirements or other circumstances as
determined by the County.

3.3 Invoices and Payment

The Contractor shall submit properly certified invoices to King County. The invoice(s) shall
contain the following information: The purchase order/contract number, item numbers,
description of supplies or services, quantities, unit prices, extended totals, and discounts, if
applicable. For services, identify specific deliverables, and/or hourly rates, hours worked, total
hours or related fees.

The Contractor shall bill to the address on the purchase order. The County will take advantage
of any prompt payment discount terms bid. Discount periods shall be extended if the invoice is
returned for credit or correction.

When a purchase order is issued against this Contract that has the potential for multiple or
partial deliveries, a separate invoice shall be generated for each completed delivery accepted
by the County.

Failure to comply with these requirements or to provide an invoice in conformance with the
contract may delay payment.

Upon acceptance of payment, the Contractor waives any claims for the goods or services
covered by the Invoice. No advance payment shall be made for the goods or services
furnished by Contractor pursuant to this Contract.

ITB# 1247-13-PCR 9
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King County will not be bound by prices contained in an invoice that are higher than those in
the currently approved price list. If a price increase has not been accepted in writing by King
County, the invoice may be rejected and returned to the Contractor for a correction.

Rejection of Goods Or Services

After award, the Buyer or authorized County representative shall have the option of rejecting or
refusing delivery of any and all goods or services which are not in strict conformity with the
requirements of the specification and the bid. All rejected goods or services shall be promptly
replaced or re-performed and be subject to approval by the County. All replacement goods and
services shall be provided at the Contractor's own expense.

Re-procurement Costs

When a Contractor fails to furnish goods or services in accordance with the terms of this
Contract, and the County must purchase at a price greater than the contract price, the
difference may be charged to the Contractor. The County may exercise this charge as a credit
against invoices due the Contractor.

Termination For Convenience/Default/Non-appropriation
A.  Termination for Convenience

The County for its convenience may terminate this Contract, in whole or in part, at any
time by written notice sent certified mail, return receipt requested, to the Contractor. After
receipt of a Notice of Termination (“Notice”), and except as directed by the County, the
Contractor shall immediately stop work as directed in the Notice, and comply with all
other requirements in the Notice. The Contractor will be paid its costs, including
necessary and reasonable Contract close-out costs and profit on that portion of the work
satisfactorily performed up to the date of termination as specified in the notice. The
Contractor shall promptly submit its request for the termination payment, together with
detailed supporting documentation. If the Contractor has any property in its possession
belonging to the County, the Contractor shall account for the same and dispose of it in the
manner the County directs. All termination payment requests may be subject to Cost or
Price Analysis to determine reasonableness and compliance with the Contract and
applicable laws and regulations.

B. Termination for Default

If the Contractor does not deliver work in accordance with the Contract, or the Contractor
fails to perform in the manner called for in the Contract, or the Contractor fails to comply
with any material provisions of the Contract, the County may terminate this Contract, in
whole or in part, for default as follows:

A Notice to Cure will be served on the Contractor by certified mail (return receipt
requested) or a delivery service capable of providing a receipt. The Contractor shall have
ten (10) Days from the date the Notice to Cure was served to cure the default or provide
the County with a detailed written plan, which indicates the time and methods needed to
bring the work into compliance and cure the default.

ITB# 1247-13-PCR 10
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If the Contractor has not cured the default or the plan to cure the default is not acceptable
to the County, the County may terminate the Contract. Termination shall occur by serving
a Notice of Termination by certified mail (return receipt requested) or delivery service
capable of providing a receipt on the Contractor setting forth the manner in which the
Contractor is in default and the effective date of termination.

The Contractor will only be paid for work delivered and Accepted, or work performed in
accordance with the manner of performance set forth in the Contract less any damages to
the County caused by or arising from such default. All termination payment requests are
subject to Cost or Price Analysis to verify compliance with the Contract and applicable
laws and regulations.

The termination of this Contract shall in no way relieve the Contractor from any of its
obligations under this Contract nor limit the rights and remedies of the County hereunder
in any manner.

C. Termination for Non-Appropriation

If expected or actual funding is withdrawn, reduced, or limited in any way prior to the
termination date set forth in this Contract or in any amendment hereto, the County may,
upon written notice to the Contractor, terminate this Contract in whole or in part.

In accordance with King County Code 4.04.040B.6, payment shall not exceed the
appropriation for the year in which termination is affected. If this Contract is terminated for
non-appropriation, the County shall be liable only for payment in accordance with the
terms of this Contract for performance rendered prior to the effective date of termination;
and, the Contractor shall be released from any obligation under this contract or a related
Purchase Order to provide further work pursuant to the Contract as are affected by the
termination.

Funding under this Contract beyond the current appropriation year is conditional upon the
appropriation by the County Council of sufficient funds to support the activities described
in this Contract. Should such an appropriation not be approved, the Contract shall
terminate at the close of the current appropriation year. The appropriation year ends on
December 31 of each year.

3.7 Force Majeure

The term force majeure shall include, without limitation by the following enumeration: acts of
nature, acts of civil or military authorities, fire, accidents shutdowns for purpose of emergency
repairs, industrial, civil or public disturbances, causing the inability to perform the requirements
of this Contract. If any party is rendered unable, wholly or in part, by a force majeure event or
any event cause not within such party’s control, to perform or comply with any obligation or
condition of this Contract, upon giving notice and reasonably full particulars to the other party,
such obligation or condition shall be suspended only for the time and to the extent
commercially practicable to restore normal operations. In the event the Contractor ceases to
be excused pursuant to this provision, then the County shall be entitled to exercise any
remedies otherwise provided for in this Contract, including Termination for Default.

ITB# 1247-13-PCR 11
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Whenever a force majeure event causes the Contractor to allocate limited resources between
or among the Contractor’s customers, the County shall receive no less priority in respect to
such allocation than any of the Contractor’s other customers.

Taxes, Licenses, and Certificate Requirements

This Contract and any of the work provided hereunder is contingent and expressly conditioned
upon the ability of the Contractor to provide the specified goods or services consistent with
applicable federal, state or local laws and regulations. If, for any reason, the Contractor’s
required compliances are terminated, suspended, revoked or in any manner modified from
their status at the time this Contract becomes effective, the Contractor shall notify the County
immediately of such condition in writing.

The Contractor and subcontractor(s) shall maintain and be liable for all taxes (except sales/use
taxes), fees, licenses, permits and costs as may be required by applicable federal, state or
local laws and regulations as applicable to the work under this Contract.

Assignment

Neither party shall assign any interest, obligation or benefit under or in this Contract or transfer
any interest in the same, whether by assignment or novation, without prior written consent of
the other party. If assignment is approved, this Contract shall be binding upon and inure to the
benefit of the successors of the assigning party. This provision shall not prevent the Contractor
from pledging any proceeds from this Contract as security to a lender so long as King County
Policy Fin10-1 (AP), paragraph 6.1.3 is followed. If assignment is approved, it shall be
accepted by either party upon the posting of all required bonds, securities and the like by the
assignee and the written agreement by assignee to assume and be responsible for the
obligations and liabilities of the Contract, known and unknown, and applicable law.

Indemnification and Hold Harmless

To the maximum extent permitted by law and except to the extent caused by the sole
negligence of the County, the Contractor shall indemnify and hold harmless the County, its
officers, officials, agents and employees, from and against any and all suits, claims, actions,
losses, costs, penalties and damages of whatsoever kind or nature arising out of, in connection
with, or incident to the goods and/or services Provided by or on behalf of the Contractor. In
addition, the Contractor shall assume the defense of the County and its officers and
employees in all legal or claim proceedings arising out of, in connection with, or incidental to
such goods and/or services: shall pay all defense expenses, including reasonable attorney's
fees, expert fees and costs incurred by the County on account of such litigation or claims. This
indemnification obligation shall include, but is not limited to, all claims against the County by an
employee or former employee of the Contractor or its Subcontractors, and the Contractor, by
mutual negotiation, expressly waives all immunity and limitation on liability, as respects the
County only, under any industrial insurance act, including Title 51 RCW, other Worker's
Compensation act, disability benefit act, or other employee benefit act of any jurisdiction which
would otherwise be applicable in the case of such claim. In the event that the County incurs
any judgment, award and/or cost including attorney’s fees arising from the provisions of this
subsection, or to enforce the provisions of this subsection, any such judgment, award, fees,
expenses and costs shall be recoverable from the Contractor. In the event of litigation between
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the parties to enforce the rights under this subsection, reasonable attorney fees shall be
allowed to the substantially prevailing party.

In the event the County incurs attorney fees and/or costs in the defense of claims under this
provision such attorney fees and costs shall be recoverable from the Contractor. In addition
King County shall be entitled to recover from the Contractor its attorney fees, and costs
incurred to enforce the provisions of this section.

The indemnification, protection, defense and save harmless obligations contained herein shall
survive the expiration, abandonment or termination of this Contract.

Nothing contained within this provision shall affect and/or alter the application of any other
provision contained within this Contract.

Applicable Law and Forum

Except as hereinafter specifically provided, this Contract shall be governed by and construed
according to the laws of the State of Washington, including, but not limited to, the Uniform
Commercial Code, Title 62A RCW. Any claim or suit concerning this Contract shall only be
filed in either the King County Superior Court or U.S. District for the Western District of
Washington, in Seattle.

Conflicts of Interest and Non-Competitive Practices

By entering into this Contract to perform work, the Contractor represents that it has no direct or
indirect pecuniary or proprietary interest, and that it shall not require any interest that conflicts
in any manner or degree with the work required to be performed under this Contract. The
Contractor shall not employ any Person or agent having any conflict of interest. In the event
that the Contractor or its agents, employees or representatives hereafter acquires such a
conflict of interest, it shall immediately disclose such conflict to the County. The County shall
require that the Contractor take immediate action to eliminate the conflict up to and including
termination for default.

By entering into this Contract to perform work, the Contractor represents that no Persons
except as designated by Contractor shall be employed or retained to solicit or secure this
Contract with an agreement or understanding that a commission, percentage, brokerage, or
contingent fee would be paid; and no gratuities, in the form of entertainment, gifts or otherwise,
were bided or given by the Contractor or any of its agents; employees or representatives, to
any official, member or employee of the County or other governmental agency with a view
toward securing this Contract or securing favorable treatment with respect to the awarding or
amending, or the making of any determination with respect to the performance of this Contract.

Disputes, Claims and Appeals

The Contractor shall address questions or claims regarding the Contract in writing to the Buyer
and Project Manager, within ten (10) Days of the date on which the Contractor knows or
should know of the question or claim. No claim by the Contractor shall be allowed if asserted
after final payment under this Contract. No claim shall be allowed for any costs incurred more
than ten (10) Days before the Contractor gives written notice, as required in this section. The
Buyer and Project Manager shall ordinarily respond to the Contractor in writing with a decision,
but absent such written response, the question or claim shall be deemed denied upon the
tenth (10th) Day following receipt by the Buyer and Project Manager.
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In the event the Contractor disagrees with the determination of the Buyer and Project
Manager, the Contractor shall within five (5) Days of the date of such determination, appeal the
determination in writing to the Procurement and Contract Services Section Manager. Such
written notice of appeal shall include all information necessary to substantiate the appeal. The
Procurement and Contract Services Section Manager shall review the appeal and make a
determination in writing, which shall be final. Appeal to the Procurement and Contract Services
Section Manager shall be a condition precedent to alternative dispute resolution or litigation.

Pending final decision of a dispute hereunder, the Contractor shall proceed diligently with the
performance of the Contract and in accordance with the direction of the Buyer or Project
Manger. Failure to comply precisely with the time deadlines under this subsection as to any
claim shall operate as a waiver and release of that claim and an acknowledgement of prejudice
to the County.

Maintenance of Records/Audits

The Contractor shall maintain, and shall require any sub-contractor to maintain, accounts and
records, including personnel, property, financial, and programmatic records and such other
records as may be deemed necessary by the County to ensure proper accounting for all
contract funds and compliance with this Contract. All such records shall sufficiently and
properly reflect all direct and indirect costs of any nature expended and services provided in
the performance of this Contract. The Contractor shall make such documents available to the
County for inspection, copying, and auditing upon request.

All records referenced in this section shall be maintained for a period of six (6) years after
completion of work or termination hereof unless permission to destroy them is granted by the
Office of the Archivist in accordance with RCW Chapter 40.14, or unless a longer retention
period is required by law.

The Contractor shall provide access to its facilities, including those of any sub-contractor, to
the County, the State and/or federal agencies or officials at all reasonable times in order to
monitor and evaluate the services provided under this Contract.

The Contractor agrees to cooperate with County or its designee in the evaluation of the
services provided under this Contract and to make available all information reasonably
required by any such evaluation process. The results and records of said evaluation shall be
maintained and disclosed in accordance with RCW Chapter 42.56.

If the Contractor expended a total of $500,000.00 or more in federal awards during its fiscal
year, and is a non-profit organization, and is, under this Contract, carrying out or administering
a program or portion of a program, it shall have an independent audit conducted in accordance
with OMB Circular A-133, which shall comply with the requirements of GAAS (generally
accepted auditing standards), GAO’s Government Audit Standards and OMB Circular A-133,
as amended and as applicable. Contractors expending federal awards from more than one
source shall be responsible for determining if the combined financial awards are equal to or
greater than $500,000.00. The Contractor shall provide one copy of the audit report to each
County division providing federal awards to the Contractor no later than nine (9) months
subsequent to the end of the Contractor’s fiscal year.
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3.15 Other Public Agency Orders

Other federal, state, county and local entities may utilize the terms and conditions established
by this Contract if agreeable to all parties. The County does not accept any responsibility or
involvement in the purchase orders or contracts issued by other public agencies.

If the contractor agrees to extend this contract to other governmental agencies, this contract is
subject to an Administrative Fee (Fee) of 1% (.01). The Fee shall be based on total sales
made to each governmental agency outside of King County’s Departments, Divisions and
Agencies, less sales tax, freight and any credits(s). The Fee shall be paid by the contractor,
payable and remitted to King County Procurement and Contract Services Section not less than
twice per year, on July 31% and January 31% for the first and second half of the year sales
respectively. Fees submitted shall be accompanied by a sales report, reference the contract
number, and show the total sales to other governmental agencies, excluding King County.

The contractor shall not invoice the Fee to any contract user.

3.16 Environmentally Preferable Product Procurement Policy

Bidders able to supply products containing recycled and environmentally preferable materials
that meet performance requirements are encouraged to offer them in bids and proposals.

The Bidder and Contractor shall use recycled paper for all printed and photocopied documents
related to the submission of this solicitation and fulfillment of the contract and shall, whenever
practicable, use both sides of the paper. (Reference: KCC 18.20).

3.17 Industrial and Hazardous Waste

The Contractor shall comply with all applicable local ordinances, state and federal statutes,
and supporting rules and regulations governing the discharge of industrial waste to public
sewer, private sewer, or side sewer tributary to the metropolitan sewer system.

Contractor shall handle and dispose of all hazardous wastes in compliance with all applicable
local, state and federal laws and regulations, including the Resource Conservation and
Recovery Act, the Washington Hazardous Waste Management Act, and applicable rules and
regulations of the Environmental Protection Agency and the Department of Ecology governing
the generation, storage, treatment, transportation or disposal of hazardous wastes.

3.18 Patents and Royalties

The Contractor is responsible for paying all license fees, royalties or the costs of defending
claims for the infringement of any intellectual property that may be used in performing this
Contract.

3.19 Supported Employment Program

The County encourages the creation of supported employment programs for developmentally
and/or severely disabled individuals. The County itself has such a program and is actively
seeking to do business with those Contractors and Consultants that share this employment
approach. If your firm has such a program, or intends to develop such a program during the life
of this Contract, please submit Documentation supporting this claim with your bid. If you have
questions, or need additional information, please contact the Community and Human Services
Division, Developmental Disabilities Division, 206-263-9061.
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3.20 Nondiscrimination and Equal Employment Opportunity

A.

Nondiscrimination in Employment - During performance of this Contract, the Contractor
agrees that it will not discriminate against any employee or applicant for employment
because of the employee or applicant's sex, race, color, marital status, national origin,
religious affiliation, disability, sexual orientation, gender identity or expression or age
except by minimum age and retirement provisions, unless based upon a bona fide
occupational qualification.

Equal Employment Opportunity Efforts - The Contractor will undertake equal employment
opportunity efforts to ensure that applicants and employees are treated, without regard to
their sex, race, color, marital status, national origin, religious affiliation, disability, sexual
orientation, gender identity or expression or age. The Contractor's equal employment
opportunity efforts shall include, but not be limited to, the following: employment,
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeships. The Contractor agrees to post in conspicuous places available
to employees and applicants for employment notices setting forth this nondiscrimination
clause. In accordance with KCC 12.16.010.J, “equal employment opportunity efforts” shall
mean active efforts to ensure equal opportunity in employment that is free from all forms
of discrimination.

Equal Benefits To Employees With Domestic Partners - Pursuant to Ordinance 14823,
King County’s “Equal Benefits” (EB) ordinance, and related administrative rules adopted
by the County Executive, as a condition of award of a contract valued at $25,000 or more,
the Contractor agrees that it shall not discriminate in the provision of employee benefits
between employees with spouses, and employees with domestic partners during the
performance of this Contract. Failure to comply with this provision shall be considered a
material breach of this Contract, and may subject the Contractor to administrative
sanctions and remedies for breach.

When the contract is valued at $25,000 or more, the Contractor shall complete a
Worksheet and Declaration form for County review and acceptance prior to Contract
execution. The EB Compliance forms, Ordinance 14823 (which is codified at KCC
Chapter 12.19) and related administrative rules are incorporated herein by reference.
They are also available online at http://www.kingcounty.gov/procurement/forms, Equal
Benefits web page.

Nondiscrimination in Subcontracting Practices - During the term of this Contract, the
Contractor shall not create barriers to open and fair opportunities to participate in County
contracts or to obtain or compete for contracts and subcontracts as sources of supplies,
equipment, construction and services. In considering offers from and doing business with
subcontractor and suppliers, the Contractor shall not discriminate against any person
because of their sex, race, color, marital status, national origin, religious affiliation,
disability, sexual orientation, gender identity or expression or age except by minimum age
and retirement provisions, unless based upon a bona fide occupational qualification.
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E. Compliance with Laws and Regulations - The Contractor shall comply fully with all
applicable federal, state and local laws, ordinances, executive orders and regulations that
prohibit discrimination. These laws include, but are not limited to, RCW Chapter 49.60,
Titles VI and VII of the Civil Rights Act of 1964, the American with Disabilities Act, and the
Restoration Act of 1987. In addition, King County Code chapters 12.16, 12.17 and 12.18
are incorporated herein by reference and the requirements in these code sections shall
specifically apply to this contract. The Contractor shall further comply fully with any equal
opportunity requirements set forth in any federal regulations, statutes or rules included or
referenced in the contract documents.

F. Small Contractors and Suppliers and Minority and Women Business Enterprises
Opportunities. King County encourages the Contractor to utilize small businesses,
including Small Contractors and Suppliers (SCS) and minority-owned and women-owned
business enterprises certified by the Washington state Office of Minority and Women's
Business Enterprises (OMWBE) in County contracts. The County encourages the
Contractor to promote open competitive opportunities for small businesses, including
SCS firms and minority-owned and women-owned business enterprises. Program
information is available at http://www.kingcounty.gov/bdcc.

G. Sanctions for Violations - Any violation of the mandatory requirements of the provisions of
this Section shall be a material breach of contract, for which the Contractor may be
subject to damages, withholding payment and any other sanctions provided for by
contract and by applicable law.

3.21 Non-Waiver of Breach

No action or failure to act by the County shall constitute a waiver of any right or duty afforded
to the County under the Contract; nor shall any such action or failure to act by the County
constitute an approval of, or acquiescence in, any breach hereunder, except as may be
specifically stated by the County in writing.

3.22 Severability

Whenever possible, each provision of this Contract shall be interpreted to be effective and
valid under applicable law. If any provision is found to be invalid, illegal, or unenforceable, then
such provision or portion thereof shall be modified to the extent necessary to render it legal,
valid, and enforceable and have the intent and economic effect as close as possible to the
invalid, illegal, and unenforceable provision. If it is not possible to modify the provision to
render it legal, valid and enforceable, then the provision shall be severed from the rest of this
Contract. The invalidity, illegality or unenforceability of any provision shall not affect the
validity, legality or enforceability of any other provision of this Contract, which shall remain
valid and binding.

3.23 Certification Regarding Debarment, Suspension and Other Responsibility Matters

If this Contract is a covered transaction for purposes of 49 CFR Part 29, the Contractor is
required to verify that none of the Contractor, its principals, as defined at 49 CFR 29.995, or
affiliates, as defined at 49 CFR 29.905, are excluded or disqualified as defined at 49 CFR
29.940 and 29.945. The Contractor is required to comply with 49 CFR 29, Subpart C and must
include the requirement to comply with 49 CFR 29, Subpart C in any lower tier covered
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transaction it enters into. By signing and submitting this Contract, the Contractor certifies as
follows:

The certification in this clause is a material representation of fact relied upon by King County. If
it is later determined that the Contractor knowingly rendered an erroneous certification, in
addition to remedies available to King County, the Federal Government may pursue available
remedies, including but not limited to suspension and/or debarment. The Contractor agrees to
comply with the requirements of 49 CFR 29, Subpart C while performing this Contract and
further agrees to include a provision requiring such compliance in its lower tier covered
transactions.

3.24 Incorporation of Documents

The contract between the awarded bidder and King County shall include all documents
mutually entered into at the time of contract award, specifically including the contract
document, the solicitation, and the response to the solicitation. The contract must include, and
be consistent with, the specifications and provisions stated in this solicitation. King County
shall not be bound nor obligated to enter into or sign additional agreements and or documents
other than those required by law.
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SECTION 4 Specific Contractual Terms & Conditions

4.1

4.2

4.3

4.4

Contract Value

The estimated annual value of this contract is approximately $150,000. King County will not be
limited, restricted or bound by this dollar value, nor shall the County be obligated to purchase
any items contained in this ITB.

Contract Term

The term of this Contract will be five (5) years, subject to the termination clauses contained
herein. King County reserves the right to extend the term if determined to be in the best
interest of the County.

Contracts or purchase orders will be issued by the County. Contract amendments or change
orders issued by the County may reflect modification(s) of contract terms, funding or other
matters.

King County reserves the right to purchase the goods or services described herein from other
sources. The Contractor does not have the exclusive right to fill all of the County’s
requirements for the goods or services awarded nor will the County be obligated to purchase
the estimated annual quantity, or any quantity contained in this Contract.

Price Revisions

Prices shall remain firm for the duration of the Contract period. The Contractor may request
price changes, and shall supply documentation satisfactory to King County such as changes to
the Producers Price Index for the commodity, the Consumer Price Index for the Seattle-
Tacoma-Bremerton area, or a manufacturer’s published notification of price change(s).
Reasonable price changes based on market conditions and price/cost analysis may be
approved by King County.

King County will evaluate this information to determine if revising the pricing is considered fair
and reasonable to the satisfaction of King County. Requests for any such change are to be
made in writing to the Buyer in the Procurement Services Division office. A written change
order issued by the County will institute the price adjustment, provide the new prices and
establish the effective date for the new prices.

The Contractor shall endeavor to give the King County Procurement Services Section thirty
(30) days but not less than fourteen (14) days written notice prior to the effective date of the
price increase. The County may cancel the contract if the price increase request is not
approved.

All price reductions at the manufacturer’s or distributor’s level shall be reflected in a reduction
of the contract price(s) to King County retroactive to the effective date of the price reductions.

Shipping Charges

All prices shall include freight FOB to the designated delivery point. The County will reject
requests for additional compensation for freight charges.
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The Contractor shall, if requested, submit to the Buyer a report of sales made to King County
under this Contract. The report, in a format acceptable to King County, shall identify the detail
required by the Buyer, which may include but is not limited to, delivery location, the item
description, whether it's a Contract or non-Contract item, quantity, price and discount.

Use Report

Warranty

The Contractor warrants that the work performed under this Contract shall be free from defects
in material and workmanship, and shall conform to all requirements of this Contract, for a
period of at least twelve (12) months from date of acceptance of such work by the County. Any
work corrected shall be subject to this subsection to the same extent as the work initially
provided.

The bidder shall provide, upon request by the County, their standard warranty. The warranty
shall be specific for all components of the equipment regardless of whether these components
were built by the original equipment manufacturer or outside suppliers. King County may avail
itself of the bidder or manufacturer’s standard warranty if more beneficial to the County.

Conducting of tests or inspections, acceptance, or the processing of payment(s) by the County
shall not constitute a waiver of any rights under this Contract or in law. The termination of this
Contract shall in no way relieve the Contractor from its warranty responsibility.

The Contractor shall ensure that the warranty requirements of this Contract are enforceable
through and against the Contractor’s suppliers, vendors, distributors and Subcontractors. The
Contractor shall cooperate with the County in facilitating warranty related work by such
suppliers, vendors, distributors and Subcontractors.

Contractor warrants that the Services shall in all material respects conform to the requirements
of this Contract. Contractor warrants that qualified professional personnel with in-depth
knowledge shall perform the Services in a timely and professional manner; and that the
Services shall conform to the standards generally observed in the industry for similar Services.
Contractor warrants that the Services shall be in compliance with all applicable laws, rules and
regulations.

Warranty Remedies

Whenever possible, the contractor shall provide “on the spot” settlement of warranty claims or
disputes, and authorize local representatives to act on the equipment manufacturer’s behalf.

If at any time during the twelve (12) month period immediately following acceptance of any
work covered by this Contract, Contractor or the County discovers one or more material
defects or errors in the work or any other aspect in which the work materially fails to meet the
provisions of the warranty requirements herein Contractor shall, at its own expense and within
thirty (30) days of notification of the defect by the County, correct the defect, error or
nonconformity.

The County shall give written notice of any defect to the Contractor. If the Contractor has not
corrected defect within thirty (30) days after receiving the written notice, the County, in its sole
discretion, may correct the defect itself. In the case of an emergency where the County
believes delay could cause serious injury, loss or damage, the County may waive the written
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notice and correct the defect. In either case the County shall charge-back the cost for such
warranty repair to the Contractor.

The Contractor is responsible for all costs of repair or replacement in order to restore the work
to the applicable Contract requirements, including shipping charges, for work found defective
within the warranty period, regardless of who actually corrects the defect.

Compliance with Section 504 of the Rehabilitation Act of 1973, as amended (Section
504) and the American with Disabilities Act of 1990 as amended (ADA)

Pursuant to Title Il of the ADA, and Section 504, King County must not discriminate against
people with disabilities in providing services, programs or activities even if those services,
programs or activities are carried out by contractors. The Contractor agrees that it shall provide
all programs, services, and activities to County employees or members of the public under this
Contract in the same manner as King County is obligated to under Title |l of the ADA, and
Section 504 and shall not deny participation or the benefits of such services, programs, or
activities to people with disabilities on the basis of such disability. Failure to comply with this
section shall be a material breach of, and grounds for the immediate termination of, this
Contract.

The Contractor agrees to provide to persons with disabilities access to programs, activities and
services provided under the Contract or agreement, as required by the disability access laws
as defined by KCC 12.16; and:

The Contractor shall not discriminate against persons with disabilities in providing the work
under the Contract. In any subcontracts for the programs, activities and services under their
Contract or agreement with the County, the Contractor shall include the requirement that the
subcontract provide to persons with disabilities access to programs, activities and services
provided under the Contract or agreement, as required by the disability access laws as defined
by KCC 12.16, that the subcontractor shall not discriminate against persons with disabilities in
providing the work under the Contract and that the subcontractor shall provide that the County
is a third party beneficiary to that required provision.

Independent Status of Contractor

In the performance of this Contract, the parties shall be acting in their individual, corporate or
governmental capacities and not as agents, employees, partners, joint ventures, or associates
of one another. The parties intend that an independent contractor relationship shall be created
by this Contract. The employees or agents of one party shall not be deemed or construed to be
the employees or agents of the other party for any purpose whatsoever. Contractor shall not
make any claim of right, privilege or benefit, which would accrue, to an employee under
chapter 41.06 RCW or Title 51 RCW.

Non-Disclosure Obligation

Data provided by the County either before or after Contract award shall only be used for its
intended purpose. Contractors and Subcontractors shall not utilize nor distribute the County
data in any form without the express written approval of the County.

While performing the work under this Contract, the Contractor may encounter personal
information, licensed technology, Software, Documentation, drawings, schematics, manuals,
data and other materials described as “Confidential”, “Proprietary” or “Business Secret’. The

ITB# 1247-13-PCR 21
Drill, Sample & Install Instruments for Geotechnical Investigations



4.1

4.12

1) ORIGINAL

Contractor shall not disclose or publish the information and material received or used in
performance of this Contract. This obligation is perpetual. The Contract imposes no obligation
upon the Contractor with respect to confidential information which the Contractor can establish
that: a) was in the possession of, or was rightfully known by the Contractor without an
obligation to maintain its confidentiality prior to receipt from the County or a third (3rd) party; b)
is or becomes generally known to the public without violation of this Contract; c) is obtained by
the Contractor in good faith from a third (3rd) party having the right to disclose it without an
obligation of confidentiality; or, d) is independently developed by the Contractor without the
participation of individuals who have had access to the County’s or the third (3rd) party’s
confidential information. If the Contractor is required by law to disclose confidential information
the Contractor shall notify the County of such requirement prior to disclosure.

Insurance Requirements

Prior to the award of a contract, the Contractor shall obtain and maintain the minimum
insurance set forth herein for the duration of this contract for itself and any subcontractor
performing work. By requiring such minimum insurance, the County shall not be deemed or
construed to have assessed the risks that may be applicable to the Contractor under this
Contract. The Contractor shall assess its own risks and, if it deems appropriate and/or prudent
maintain greater limits and/or broader coverage. The Contractor shall maintain limits and
scope of insurance no less than:

General Liability: $1,000,000 combined single limit per occurrence for bodily injury, personal
injury and property damage, and for those policies with aggregate limits, a $2,000,000
aggregate limit;

Automobile Liability: $1,000,000 combined single limit per accident for bodily injury and
property damage;

Workers’ Compensation: Statutory requirements of the state of residency;
Employers Liability Stop Gap: $1,000,000

Except for Workers Compensation, the county, its officers, officials, employees and agents are
to be covered as additional insureds as respects liability arising out of activities performed by
or on behalf of the Contractor in connection with this Contract. Use the above exact language
on the Endorsement Form. The County requires this Endorsement to complete the
Contract.

Prevailing Wages

King County is required by RCW 39.12.030 to include a provision stating the required
prevailing rate(s) in the solicitation and contract documents. To comply with this requirement,
the County is providing the following applicable prevailing wage rate information:

A.  State of Washington prevailing wage rates published by the Washington State
Department of L& are obtainable form the L&l website address:

o https://fortress.wa.gov/Ini/wagelookup/prvWagelookup.aspx

B. This project is located in King County; therefore, the King County wage rates must be
used.
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C. The effective prevailing wage date is the same date as the bid due date as referenced in
the original bid document or as revised per addenda.

A copy of the applicable prevailing wage rates are also available for viewing at the County’s
Procurement offices located at 401 Fifth Avenue, Third Floor, Seattle, WA 98104-1818. Upon
request, the County will mail a hard copy of the applicable prevailing wage rates for this
project.
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Technical Specifications

Introduction of Specifications

The County intends to select multiple Contractors to perform subsurface drilling, sampling,
testing and installation of instrumentation wells and/or monitoring wells for geotechnical
exploration, on an as-needed basis.

County Responsibility

A.

Mark test boring locations, schedule and coordinate utility clearances, obtain necessary
access permits, and provide traffic control.

Any necessary site grading for access to drill sites, installation of erosion control
measures and/or replanting of vegetation.

Provide project specific details for Contractor’'s use in preparing a Price Estimate, based
on applicable Price Schedules, and project schedule. Details will include site location,
type of drilling to be performed, planned number and depth of borings, instrumentation
wells or monitoring wells, and desired start date for the work.

Meet at the site, if specifically requested, to allow Contractor an opportunity to evaluate
site conditions and equipment requirements.

Provide written acceptance of Contractors project specific price estimate and agreed
upon project schedule.

Determine sequence for completion of borings, required sampling methods and intervals,
and termination depth of borings based on actual field conditions.

Determine whether borings will include instrumentation wells or monitoring wells. Inform

Contractor of instrumentation well (inclinometer) or monitoring well casing installation

depth, and monitoring well screen depth and length.

Contractor’s Responsibility - General

A.

B.

Response Time

1. Contractor shall provide a Price Estimate based on the applicable Price Schedules.
The Price Estimate shall be provided within the time constraints requested by the
County in the initial request for service. Start of service will be agreed upon based
on the project schedule.

2.  Contractor is expected to provide services on an emergency basis for projects where
damage to life or property may be imminent due to environmental or other
unanticipated conditions. Contractor shall respond within 24 hours after receipt of
an order for emergency services.

General Contract Performance Requirements

1. Work shall be performed under the direct on-site supervision of the Contractors
Washington State Licensed Driller (WAC 173-162) and other applicable regulations.

2.  Work associated with geotechnical soil borings, instrumentation wells and monitoring
wells shall be performed in accordance with Local, State and Federal regulations.
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3. Responsible for notification to Washington State Department of Ecology, filing for
and obtaining necessary drilling permits and well tags, and submittal of test boring
data to Washington State Department of Ecology.

4.  Notify County immediately if subsurface conditions prevent drilling, sampling or well
construction to the desired depth.

5. Sampling, testing and instrument installation shall be performed at intervals and
depths designated by the County based on actual field conditions.

6. Samplers shall be carefully removed from the boring, opened and provided to the
County.

7.  Work areas shall be left clean and free of debris from drilling and well installation
operations.

C. Mobilization/Demobilization and Cleanup

Unit prices shown on the applicable Price Schedules shall apply for any site within a 20
mile radius of:

King County Materials Laboratory
155 Monroe Avenue NE, Renton, WA, 98056.

Payment for projects within a 20 mile radius will be compensated as described below.
Contractor will be compensated based upon the applicable Price Schedule for additional
Mobilization/Demobilization associated with travel to and from projects beyond a 20 mile
radius.

1.  Single-day projects

Contractor shall be paid one Mobilization/Demobilization and Cleanup fee per
project.

2.  Multi-day projects

Contractor shall be paid a total of one Mobilization/Demobilization and Cleanup fee
for associated work performed on the first and last day of the project. Contractor will
be compensated for additional days based on either the contracted price for:

a. Mobilization/Demobilization and Cleanup where all equipment shall be removed
from the site and return to Contractor’s office/yard, i.e. road closure work or
unsecure sites. Contractor shall be paid one Mobilization/ Demobilization and
Cleanup fee each day as approved by the County in the project price estimate.

OR

b. Equipment may remain in place overnight at the project site or nearby alternate
location; and unit prices in the applicable Price Schedules will apply for addi-
tional personnel and equipment travel, as approved by the County in the project
price estimate. Compensation for approved additional travel costs will be based
on Standard hourly rates with no increase due to Over-time or Holidays.

D. Labor (See Subsection 4.12 Prevailing Wage)
1.  Work Hours

Unless otherwise approved by the County, the Standard work day shall not exceed
eight (8) hours of drilling or other site activities, and will occur during daylight hours.
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The Standard work-day may be reduced or otherwise modified by the County due to
specific site conditions, traffic control, noise ordinances or other unforeseen con-
ditions. Contractor will be compensated for County imposed work hour modifications
resulting in an onsite work day of less than eight (8) hours based upon applicable
Price Schedule rates.

2. Overtime, Weekend and Holidays

Contractor shall receive additional compensation for overtime, weekend and holiday

work specifically requested by the County. The additional compensation will only

apply to on-site personnel time while Contractor is actively performing work shown

on the applicable Price Schedules.

a. Overtime and Weekend Work
Overtime Work is applicable to authorized time on site in excess of ten (10)
hours per day Monday through Friday. Weekend Work is applicable to
authorized time on site on Saturday or Sunday. The Contractor will receive
additional compensation equal to 0.5 times the Price Schedule personnel
hourly rate for authorized Overtime and Weekend Work. The increase will be
applicable to authorized work performed on either an hourly or unit price basis.

b. Holiday Work
Holiday Work is applicable to authorized time on site for Holidays recognized
and observed by the County. The Contractor will receive additional
compensation equal to 1.0 times the Price Schedule personnel hourly rate for
authorized Overtime and Weekend Work. The increase will be applicable to
authorized work performed on either an hourly or unit price basis.

3. Standby Time

If the County specifically requests the Contractor to temporarily stop work while on
site, the Contractor will be compensated for the stoppage at the hourly rates
designated in the applicable Price Schedule.

5.4  Contractor’s Responsibility — Drilling and Sampling

A. Drilling (Geotechnical Soil Boring)

1. Perform drilling using the method(s) requested by the County and detailed in the
project specific Price Estimate.

2.  The applicable price per hour or price per foot listed under “Drilling” shall be all
inclusive for supervision, labor, equipment and materials not specifically listed for
separate payment in this Specification section. Prices per hour or per foot shall
include, but are not limited to:

Initial set-up at each boring location on site, drilling or coring through surface
pavements up to 12" thick, standard SPT sampling (5’ intervals), boring advance-
ment, wear of drill bits and teeth, repairs to surface pavements, site clean-up, and up
to 15 minutes for travel between borings.

3. Separate payment will be made based on the applicable Price Schedule unit prices
for DOE start cards, well permits, bentonite or other slurry materials used during
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drilling, backfill materials for borings not completed as wells, materials required to
repair pavement surfaces and travel in excess of 15 minutes between borings.

B. Casing Installation for Boring Advancement

Casing shall be installed as necessary to facilitate boring advancement. Installation of
casing will be paid as follows:

1. Casing installation is not applicable for Price Schedules #1, #2 and #8.
2. Casing Installation for Price

a. Price Schedule #3 (Mud Rotary Drilling — Truck Mounted Drill Rig) and Price
Schedule #4 (Mud Rotary Drilling — Track Mounted Rig) will be paid on an
hourly basis.

b. Drilling through casing for Price Schedules #3 and #4 will be paid on a lineal
foot basis.

3. Casing installation for the following shall be included in the “hourly” or “lineal foot”
cost for Drilling. No separate payment will be made for casing installation or drilling
through casing.

a. Price Schedule #5 (Becker, Sonic or Odex Drilling — Truck Mounted Drill Rig),
b. Price Schedule #6 (Becker, Sonic or Odex Drilling — Track Mounted Drill Rig)

c. Price Schedule #7 (Low Overhead Track Mounted Dirill Rig for Hollow-stem or
Mud Rotary Drilling).

C. Soil Sampling and Testing

1. Standard Penetration Test (SPT) and Split Barrel Sampling of Soils shall be
performed according to ASTM D1586. The SPT will be the standard method of soil
sampling and testing unless the alternate methods listed below are specifically
requested by the County.

a. SPT tests and samples shall be performed at 5’ intervals. Sample catcher
baskets shall be used for all SPT tests unless otherwise directed by the
County.

b. Down-the-hole hammers are not allowed for use in performing Standard
Penetration Tests. With the exception of work performed using Portable
Drilling Equipment (Price Schedule #8), only automatic hammers shall be
used for SPT sampling and testing unless alternate methods are approved by
the County.

c. For each automatic hammer used in the performance of this contract for work
covered by Price Schedules #1 through #7, calibration to determine specific
system efficiencies shall have been developed in general accordance with
ASTM D4945 for dynamic analysis of driven piles or other accepted
procedures. The hammer efficiency tests shall have been performed and the
report prepared within 3 years of the date of Contract award, and shall be
signed and sealed by a Washington State Licensed Engineer.

d. Pricing for SPT sampling and testing at the standard specified intervals shall be
included in the price per foot or hour (as applicable) for drilling. Additional SPT
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sampling and testing shall be performed as requested by the County and paid
based on unit prices in the appropriate Price Schedule.

Thin Wall, Tube Sampling (Shelby Tube) of Soils for Geotechnical Purposes shall be
performed according to ASTM D1587 as an alternate method of sampling when
requested by the County.

Shelby Tube sampling shall be paid based on unit prices in the appropriate Price
Schedule.

Thick Wall, Ring-Lined, Split Barrel, Drive Sampling (Ring Sampling) of Soils shall
be performed according to ASTM D 3550 as an alternate method of sampling when
requested by the County.

Ring Sampling shall be paid based on unit prices in the appropriate Price Schedule.

5.6 Contractor’s Responsibility — Instrumentation

A. Piezometers (Monitoring Well)

1.

Piezometers shall be constructed in accordance with Washington Department of
Ecology (DOE) and other applicable government regulations. County will provide
design input on construction of Piezometers, specifically regarding the depth,
screened interval, filter media and seals.

Piezometers will be constructed using Schedule 40 PVC (2” diameter) pipe and
slotted well screen with openings of 0.020”. Prior to installing PVC casing or well
screen, boring shall be thoroughly purged of drill fluids using clean, potable water.
The top end of piezometer casing shall terminate within the well cover monument
and be cut perpendicular to the casing axis.

Contractor shall provide and install locking water-tight caps on the top of all
monitoring well casings. Contractor is not responsible for providing locks or keys for
the caps.

All piezometers shall be completed using flush-mounted, traffic rated well cover
monuments, unless otherwise directed by the County. The monuments shall be an
11” x 8" Locking Clean-out Ring and Cover from Olympic Foundry part #M1025
(no substitution).

The applicable unit price per foot listed in the Price Schedules for installation of
monitoring wells shall be all inclusive for supervision, labor, equipment and the
following materials:

a. Casing and couplers, well screen, initial purging, locking well caps, well cover
monument and repairs to surface pavements.

b. Restoration of surface pavements is considered incidental to monitoring well
construction and no separate payment will be made for labor and equipment

Unit prices submitted with the applicable Price Schedule #9 will be paid for DOE
start cards, well permits/tags, bentonite, grout, filter materials, and asphalt or
concrete patching materials.

B. Slope Inclinometers (Instrumentation Well)

1.

The installation of Slope Inclinometers shall be in accordance with ASTM D6230-98
Standard Test Method for Monitoring Ground Movement Using Probe-Type
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Instruments. The County will provide installation input on construction of Slope
Inclinometers, specifically regarding the depth and orientation of the casing.

2. Inclinometers shall be constructed using 2.75” outside diameter QC casing supplied
by the Slope Indicator Company (no substitution). The Inclinometer casing shall
have flush joints and be sealed with an O-Ring to prevent grout intrusion. Couplings
shall be built-in and snap together. Grout placed around Slope Inclinometer casing
shall be mixed and placed according to methods and proportions recommended by
the Slope Indicator Company (no substitution).

3. Inclinometer casing shall be installed with the long axis in a vertical position by filling
the casing with clean, potable water and using anchors to counteract buoyancy.
Anchors shall be Slope Indicator Company - part #51104370 (no substitution).
Pushing or holding down casing from at or near the top to counteract buoyancy is
not acceptable.

4. Centralizers shall be installed at 10’ intervals along the vertical axis of the casing to
reduce spiraling and/or bending. Centralizers shall be Slope Indicator Company -
part #60101032 (no substitution).

5. The top end of the inclinometer casing shall be cut perpendicular to the casing axis.
Contractor shall thoroughly purge inclinometer casing after installation until it is free
of grout, sediments or other foreign materials. The inclinometer casing shall be filled
with clean, potable water after installation and purging are complete.

6. Contractor shall provide and install locking water-tight caps on the top of all
instrumentation well casings. Contractor is not responsible for providing locks or
keys for the caps.

7. All instrumentation wells shall be completed using flush-mounted, traffic rated well
cover monuments, unless otherwise directed by the County. The monuments shall

be an 11” x 8” Locking Clean-out Ring and Cover from Olympic Foundry - part
#M1025 (no substitution).

8. The applicable unit price per foot listed for installation of instrumentation wells
(inclinometers) shall be all inclusive for supervision, labor, equipment and the
following materials:

a. Casing and couplers, well screen, initial purging, locking well caps, well cover
monument and repairs to surface pavements.

b. Restoration of surface pavements is considered incidental to monitoring well
construction and no separate payment will be made for labor and equipment

Unit prices submitted with the applicable Price Schedule #9 will be paid for DOE
start cards, well permits/tags, bentonite, grout, filter materials, and asphalt or
concrete patching materials.

5.6 Contractor’s Responsibility — After Drilling
A. Test Boring Completion

1. Backfill of test borings not to be completed as monitoring or instrumentation wells
shall be performed in accordance with regulatory requirements.

2. Contractor shall restore surface pavements to match existing conditions in
accordance with County standards and as directed by the County.
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3.  Work areas shall be left clean and free of debris from drilling and well installation
operations.

4.  Supervision, labor and equipment to complete and backfill test borings not requiring
construction of monitoring or instrumentation wells will be paid per “lineal foot” or
“hourly” as listed in the applicable Price Schedule under “Backfill of Test Boring”.
Restoration of surface pavements is considered incidental to backfill of test borings
and no separate payment will be made for labor and equipment. Separate payment
will be made for bentonite used to backfill borings and materials required to repair
pavement surfaces based on unit prices from Price Schedule #9.

Disposal of Drill Spoils

Drilling spoils remaining after backfill of borings shall be placed in 55 gallon drums
provided by the Contractor or spread at the site as directed by the County.

At the option of the County, disposal of drilling spoils placed in 55 gallon drums will be
paid as shown below.

1. Contractor shall seal the drums, haul them away and dispose of their contents
according to regulatory requirements. The line item charge for Removal in Price
Schedule #9 would be paid to the Contractor.

OR

2. County Vactor truck will remove spoils from drums while they are temporarily stored
on site. Contractor shall be responsible for cleaning and removal of drums emptied
by Vactoring. The line item charge for Temporary Storage in Price Schedule #9 will
be paid to the Contractor and no payment will be made for Removal.

Contractor’s Responsibility — Decommissioning

A.

Decommissioning for Resource Protection Wells

Decommissioning of wells and geotechnical soil borings will be performed according to
(WAC 173-160-460). For bidding purposes, Contractor shall assume wells were con-
structed according to (WAC 173-160) and have an inside casing diameter of 1” to 2.5".
Decommissioning of wells with inside diameters less than 1” or greater than 2.5” and/or
wells not originally constructed according to (WAC 173-160) will be priced as an
additional service.

1. Wells with an inside casing diameter of 1” to 2.5” shall be filled from the bottom of
the casing to the adjacent ground surface with bentonite, bentonite slurry, neat
cement grout or neat cement. A determination of which materials are used to fill the
casing shall be made by the Contractor’s Licensed Driller based on an evaluation of
field conditions and review of the drilling report (if available).

2. Payment for decommissioning of cased wells will be based on Price Schedule #9
and include the following:

a. A daily charge for Mobilization/demobilization and Cleanup for all personnel,
equipment and materials necessary to decommission wells.

b.  An hourly charge for equipment and personnel to perform decommissioning
and pavement repairs.

c. Payment for materials based on unit costs for quantities actually used.
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3.  Backfill of geotechnical soil borings not completed as monitoring or instrumentation
wells shall be performed in accordance with (WAC 173-160-460) and as described
in Subsection 5.6.A. Test Boring Completion.
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SECTION 6 Bid Response

6.1

6.2

Contract Award

Price Schedules contain details of the type and quantity of work that may be required and do
not reflect actual projects. The Price Schedules are intended to allow the County to evaluate
individual Contractors on a price basis. Up to three contracts (primary, secondary and tertiary)
may be awarded for each Price Schedule to the lowest responsive/responsible bidders.

Price Schedule unit prices are to be considered full compensation to complete work associated
with the described bid item.

Bids meeting all requirements of this ITB will be evaluated on price. Bids stating “price in
effect at the time of shipment” will not be accepted. Any bids with included bidders’ Terms and
Conditions may be determined to be non-responsive.

Rules of Price Evaluation

The scope of work, bid quantity and/or type of drilling to be performed is listed separately in
Appendix A for each Price Schedule. Bidders may bid on any or all of the Price Schedules #1
through #8 depending upon their capabilities and experience. Bidders shall provide pricing for
all items in each chosen Price Schedule to be considered responsive.

The low, responsive/responsible bidder for each Price Schedule will be determined based on
total price of that schedule, plus the total price from Price Schedule #9. A Contractor may be
determined to be the low, responsive/responsible bidder on more than one Price Schedule:
Hollow Stem Auger Drilling
Price Schedule #1:  Truck Mounted Drill Rig
Price Schedule #2:  Track Mounted Drill Rig

Mud Rotary Drilling
Price Schedule #3:  Truck Mounted Drill Rig
Price Schedule #4:  Track Mounted Drill Rig

Becker, Sonic or Odex Drilling
Price Schedule #5:  Truck Mounted Drill Rig
Price Schedule #6:  Track Mounted Drill Rig

Portable and Special Access Equipment Drilling
Price Schedule #7:  Low Overhead Track Mounted Drill Rig for Hollow-Stem or
Mud Rotary Drilling
Price Schedule #8:  Acker, Soil Mechanic or Approved Equal
Every bidder shall bid all items in Price Schedule #9 to be considered for
evaluation. Price Schedule #9 includes equipment, labor and supplies that are

common to the other eight Price Schedules and may be used along with any other
Schedule.

Price Schedule #9:  Additional Equipment, Materials & Services (Applicable to
Price Schedules 1 through 8)
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6.3  After Contract Award - procedure’s for pricing actual work requested by the County

When selecting a contractor for a particular project:
A. Primary Contractor

1. The County will contact the Primary Contractor for the Price Schedule most
applicable to the required services. The County will provide the Primary Contractor
with project details regarding the schedule, number of test borings, preferred drilling
method, approximate drilling depths, approximate sampling intervals, sampling
method(s), types and number of instruments required, and other information deemed
appropriate to describe the project site conditions and scope of work.

2. Primary Contractor shall submit a detailed, project-specific Price Estimate based
upon the contracted rates for the appropriate Price Schedules from, Attachment A,
the scope of work and the project scheduling constraints.

The Primary Contractor shall submit the hammer efficiency report referenced in
Subsection 5.4 C. Soil Sampling and Testing, 1.c. at the time a project-specific price
estimate is submitted for work. A hammer efficiency report is not required for work
associated with Price Schedule #8 (Acker, Soil Mechanic or Approved Equal).

3. Work can proceed after the County has received and approved the Contractor’s
price estimate and hammer efficiency report(s).

B. Secondary and Tertiary Contractor

If the Primary Contractor is unable to perform the desired scope of work or meet project
scheduling constraints, the County may request price estimates from the Secondary or
Tertiary Contractors, in that order, per A.2. above. The same general process described
above in A.2. for development and submittal of a price estimate by the Primary Contractor
will be used for selection of the Secondary or Tertiary Contractor for a particular project.

6.4 Payment

Notwithstanding other provisions of this ITB (Subsection 3.3 Invoices and Payment), payment
will be based upon the appropriate Price Schedule(s) for authorized services actually
performed, up to the total dollar ($) amount of the approved project specific Price Estimate.

6.5 Additional Materials/Services

In the event any additional materials, instrumentation or services are needed to complete a
project, the Contractor is required to notify the County of the additional requirements and
provide a Price Estimate for signed approval. If the Contractor does not provide an approved
Price for additional materials/services with the submitted invoice, no additional amount will be
paid.

6.6 Information on Equipment Supplied on Attachment B

Contractor shall complete and include a copy of Attachment B, Equipment List with their bid.
The information required by Attachment B shall be provided for each Drill Rig and Transport
Vehicle for all Attachment A, Price Schedules, for which the Contractor submits a bid.

The Contractor may propose more than one drill rig for a particular Attachment A, Price
Schedule by including additional entries for the appropriate Price Schedule on Attachment B.
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The County will evaluate Contractor’s proposed equipment and reserves the right to inspect
and reject equipment not deemed suitable for individual Price Schedules.

Regardless of the humber of drill rigs and transport vehicles proposed for a particular Attach-
ment A, Price Schedule, Contractor shall only complete one Price Schedule for each type of
drilling. Proposed rates will apply for all drill rigs and transport vehicles proposed under a
particular Price Schedule.

6.7 Bidder’s Contact Information
Physical Address: 11412 62nd Avenue East, Puyallup, WA 98373-4344
Mailing Address: Same
Contact Person: Clay E. Griffith
emait.  COriffith@holocenedrillinginc.com
Phone (Local/Toll Free): 253-848-6500
Fax (Local/Toll Free): 253-848-6515
UBI No.. 801709741
Washington State Contractor’s License (if applicable): HOLOCDI044KH
Hours and days of operation: Hours: 8:00 a.m. to 5:00 p.m. Days: oncay to Hday
6.8 Remit Address (where payment will be mailed):
11412 62nd Avenue East
Puyallup, WA 98373-4344
6.9 Prompt Pay Discount
Prompt payment discounts offered by Contractors shall be used to calculate the low bid
provided the discount offered allows a minimum of 20 days for payment. The number of days
is calculated from the date of acceptance of goods or services or from the date a complete
invoice is date stamped as received by King County, whichever event occurs last, and the
check/warrant date. The County will take advantage of any prompt payment discount terms
bid. Discount periods shall be extended if:
» The date printed on the invoice is more than three days earlier than the invoice receipt
date;
e The delay is caused awaiting a credit memo, invoice correction, adjustment or reissue;
e An invoice is received prior to receiving goods ordered.
Prompt pay discount offered 2 % - 30 Days, Net 10
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6.10 References

List the names and addresses of at least four (4) customers, for whom the bidder has
performed or provided similar goods and/or services, preferably in Washington State, for a
period not less than one (1) year. Include dates, contact persons and telephone numbers.
Should any reference submitted by a bidder be found unsatisfactory, King County, at its sole
option, may reject that bidder’s bid. King County shall be the sole judge in determining a
satisfactory/unsatisfactory reference response. References must be submitted with bid.

Company Name: |King County DOT Materials Laboratory
Address: | 155 Monroe Ave NE, "D" Building, Renton, WA 98056
Phone: |(206) 296-7708
Contact: |Doug Walters
Type of Work Performed |Geotechnical Drilling Investigations & Instrument Installs
Duration of Work | Ongoing
Dates: [1/1/2011 - 12/31/2013
Company Name: |City of Seattle Public Utilities
Address: | 707 S. Plummer Street, Seattle, WA 98134
Phone: |(206) 684-3066
Contact: |Cody Nelson, LG
Type of Work Performed | Geotechnical Drilling Investigations & Instrument Installs
Duration of Work |Ongoing .
Dates: |04/15/2010 - 03/15/2015

Company Name: |Seattle Tunnel Partners - A Joint Venture
Address: |999 Third Avenue, Suite 2424, Seattle, WA 98104
Phone: |(206) 588-9258
Contact: |Justin McCain
Type of Work Performed |Geotechnical Drilling Investigations & Instrument Installs
Duration of Work |Ongoing
Dates: |07/20/2012 - 07/19/2016
Company Name: |Landau Associates, Inc.
Address: | 203 E. 4th Avenue, Suite 517, Olympia, WA 98501
Phone: |(360) 791-3178
Contact: |Calvin McCaughan
Type of Work Performed | Geotechnical Drilling Investigations & Instrument Installs
- buration of \_N_ork Ongoing
Dates: |03/13/2010 - Present
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Bid Opening Label

Complete the form below (or a reasonable facsimile thereof) and affix to the exterior lower left hand
corner of the submission package.

URGENT - SEALED BID ENCLOSED

Do Not Delay — Deliver Immediately

King County
Procurement and Contract Services Section
. Chinook Building, 3™ FL
= KingCounty -\ Es 0340 -
Z 401 Fifth Avenue, Seattle, WA 98104 A
W Bid No.: 1247-13-PCR gn)
0 Bid Title: Drill, Sample & Install Instruments for
IZ Geotechnical Investigations 2
| Due Date: Thursday, November 14, 2013, 2:00 PM PST -
Vendor: HOLOCENE DRILLING, INC.
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ITB 1247-13-PCR Attachment A Price Sheet

‘Fill in only cells in blue all others are locked I

For Schedules #1-#7

Assume 5 to 10 projects per Schedule totaling:

- [10] borings to 25', [6] borings to 50', [2] borings to 75', [3] borings to 100'

- [ 5] Piezometers will be constructed including: [2] at 25", [2] at 50" and [1] at 100
- [ 2] Slope Inclinometers will be constructed at 100' each

Schedule #1: Truck Mounted Drilling - Hollow Stem Auger Drilling

e . Est oo Extended
# |Description Unit Qty Unit Price Price
1 Mobilization/Demobilization & Cleanup (Truck Lump 10l $ 45000|$ 4,500.00
Mounted) Sum
Drilling 4" 1.D. Hollow-Stem Auger Lineal
2 (0 to 50' depth with SPT Values <50 blows/foot) Foot SO0 5 8,250.00
Drilling 4" 1.D. Hollow-Stem Auger Lineal
3 (50 to 100' depth with SPT Values <50 blows/foot) Foot 100 .| © 1:800.00
Drilling 4" 1.D. Hollow-Stem Auger Lineal
4 (0 to 50' depth with SPT Values >50 blows/foot) Foot 300/, ¢ 4.950.00
Drilling 4" 1.D. Hollow-Stem Auger Lineal
° (50 to 100' depth with SPT Values >50 blows/foot) Foot 1001SSEN. ¢ 1.800.00
6 [Backfill of Test Borings not Completed as Wells Lli_';iil 550| $ - $ -
7 |Extra SPT Sample Each 40/ $ 3500|$ 1,400.00
Shelby Tube Samples
8 (includes tube and caps) Each ¥ N Ay
2.5" O0.D. Ring Sample
g (12" min. length, includes rings) Each 5 5 .
10 |Install [5] 2" Diameter PVC Piezometers LI':’:)‘Z‘:' 250/ $ 20.00|$ 5,000.00
. Lineal
11 |Install [2] Slope Inclinometers Foot 2000 $ 2500| % 5,000.00
12 [Install Inclinometer Casing Anchors Each 5 $ 185.00 | $ 925.00
13 [Install Inclinometer Casing Centralizers Each 15 $ 2500 % 375.00
14 gf:wnty Authorized Stand-by of Drilling Equipment and Per Hour 20| $ 125.00|$ 2.500.00
Total Bid Schedule 1| $ 36,900.00
Total Bid Schedule 9| $ 14,325.00
TOTAL Schedule 1 for determination of Low Bid| $ 51,225.00

bp
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ITB 1247-13-PCR Attachment A Price Sheet Z
‘Fill in only cells in blue all others are locked l

For Schedules #1-#7
Assume 5 to 10 projects per Schedule totaling:
- [10] borings to 25', [6] borings to 50', [2] borings to 75, [3] borings to 100’
- [ 5] Piezometers will be constructed including: [2] at 25, [2] at 50' and [1] at 100"
- [ 2] Slope Inclinometers will be constructed at 100' each
Schedule #2: Track Mounted Drilling - Hollow Stem Auger Drilling
o , Est P Extended
# |Description Unit Qty Unit Price Price
1 Mobilization/Demobilization & Cleanup (Track Lump 10| $ 50000 |$ 5.000.00
Mounted) Sum
Drilling 4" 1.D. Hollow-Stem Auger Lineal
2 (0 to 50 depth with SPT Values <50 blows/foot) Foot 100 ©  1-800.00
Drilling 4" 1.D. Hollow-Stem Auger Lineal
3 (50 to 100" depth with SPT Values <50 blows/foot) Foot 100/ | ¥ 1,800.00
Drilling 4" 1.D. Hollow-Stem Auger Lineal
: (0 to 50' depth with SPT Values >50 blows/foot) Foot S00[SEENNE 5 5.400.00
Drilling 4" 1.D. Hollow-Stem Auger Lineal
) (50 to 100’ depth with SPT Values >50 blows/foot) Foot 100[ESSE] ® 1:800.00
6 |Backfill of Test Borings not Completed as Wells L::)i?' 550| $ - $ -
7 |Extra SPT Sample Each 40 $ 3500 (9% 1,400.00
Shelby Tube Samples
: (includes tube and caps) =0y S ¥ 200100
2.5" O0.D. Ring Sample
9 (12" min. length, includes rings) S S|F% = 40.001] 3 c0n0
10 |Install [5] 2" Diameter PVC Piezometers L;r;iet" 250 $ 20.00 |$ 5,000.00
] Lineal
11 |Install [2] Slope Inclinometers Foot 2001 $ 25.00| % 5,000.00
12 |Install Inclinometer Casing Anchors Each 5/'$ 185.00| $ 925.00
13 |install Inclinometer Casing Centralizers Each 15| $ 25.00 | $ 375.00
Stand-by of Drill Rig & Equipment (Hourly Rates for
1% | Drill Crew Additional Services on Price Schedulestg) |FSr HouF| 201'$ 12500 | §  2,500.00
Total Bid Schedule 2| $ 31,400.00
Total Bid Schedule 9| $ 14,325.00
TOTAL Schedule 2 for determination of Low Bid| $ 45,725.00

R
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ITB 1247-13-PCR Attachment A Price Sheet
‘Fill in only cells in blue all others are locked I

For Schedules #1-4#7

Assume 5 to 10 projects per Schedule totaling:

- [10] borings to 25', [6] borings to 50', [2] borings to 75', [3] borings to 100'

- [ 5] Piezometers will be constructed including: [2] at 25', [2] at 50" and [1] at 100’
-[ 2] Slope Inclinometers will be constructed at 100' each

Schedule #3: Truck Mounted Drilling - Mud Rotary Drilling

1 m:;zi:::;i;)n/DemobiIization&Cleanup (Truck LSul:rrl: 10| $ 450.00|$ 4,500.00
2 z)ri:gng(:"cilé[;’;th:/JShRS()I;(’?rrnglrLijlgz9550 blows/foot) Lli:r:i:' SOOPSENNIEER ¥ ©.000.00
Y A I I ) O
& (D()ri’t”ci)ng;“dl.e&hl\cvlijti ggir\z:h:"e"sngm blows/foot) Lli'r:)i?l S00/ERRINISEN| ® 540000
A -4 I O O

Casing Installation

6 |(in addition to cost per foot for drilling) B  c0| % 129001 % 3.750.00
7 |Backfill of Test Borings not Completed as Wells Lli:r;ifl 550| $ - $ -

8 [Extra SPT Sample Each 40| $ 3500 |% 1,400.00
9 (Si:;'fé’ez”tzzf:%pgsps) Each 5/ $ 4000|$  200.00
g (21.52):" r?ulr? IangqchS,?:::FuIZes rings) Eacn S ¥ 26000
11 |Install [5] 2" Diameter PVC Piezometers LIi:r:(a)z:I 250 $ 20.00 | $ 5,000.00
12 |Install [2] Slope Inclinometers "l':rc';?' 200l $ 25.00|$ 5,000.00
13 |Install Inclinometer Casing Anchors Each 5/ $ 185.00 [ $ 925.00
14 [Install Inclinometer Casing Centralizers Each 15| $ 25.00( $ 375.00

Stand-by of Drill Rig & Equipment (Hourly Rates for

Ly Drill Crew Additional Services on Price Schedule#9)

Per Hour 20| $ 125.00 | $ 2,500.00

Total Bid Schedule 3
Total Bid Schedule 9
TOTAL Schedule 3 for determination of Low Bid

o

41,850.00
14,325.00
56,175.00

@ en| P
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ITB 1247-13-PCR Attachment A Price Sheet
‘Fill in only cells in blue all others are locked '

For Schedules #1-#7
Assume 5 to 10 projects per Schedule totaling:
- [10] borings to 25', [6] borings to 50', [2] borings to 75', [3] borings to 100’
- [ 5] Piezometers will be constructed including: [2] at 25, [2] at 50' and [1] at 100’
- [ 2] Slope Inclinometers will be constructed at 100' each
Schedule #4: Track Mounted Drilling - Mud Rotary Drilling
= = . Est e Extended
# |Description Unit Qty Unit Price Price
Mobilization/Demobilization & Cleanup Lump
1 (Track Mounted) Sum 10| $ 500.00 | $ 5,000.00
Drilling 4" 1.D. Mud Rotary Dirilling Lineal
2 (0 to 50' depth with SPT Values <50 blows/foot) Foot SOOI ® 9:000.00
Drilling 4" 1.D. Mud Rotary Drilling Lineal
3 (50 to 100" depth with SPT Values <50 blows/foot) Foot 100($ 18.00 /% 1.800.00
Drilling 4" 1.D. Mud Rotary Drilling Lineal
4 (0 to 50' depth with SPT Values >50 blows/foot) Foot SO0 | ¥ 5.400.00
Drilling 4" 1.D. Mud Rotary Drilling Lineal
5 (50 to 100' depth with SPT Values >50 blows/foot) Foot 100N ®  1.800.00
Casing Installation
6 (In addition to cost per foot for drilling) feniour SO[EERNIEER| 3 3.750.00
7 |Backfill of Test Borings not Completed as Wells L:;i?' 550| $ - $ -
8 |Extra SPT Sample Each 40/ $ 3500|% 1,400.00
Shelby Tube Samples
: (includes tube and caps) e S| ¥ 200100
2.5" O.D. Ring Sample
10 (12" min. length, includes rings) =agh SN * <000
11 |Install [5] 2" Diameter PVC Piezometers ";r;?' 250/ $ 20.00|$ 5,000.00
. Lineal
12 |Install [2] Slope Inclinometers Foot 2001 $ 25.00|% 5,000.00
13 |Install Inclinometer Casing Anchors Each 5/ $ 185.00 | $ 925.00
14 |Install Inclinometer Casing Centralizers Each 15| $ 25.00( $ 375.00
Stand-by of Drill Rig & Equipment (Hourly Rates for
15 Drill Crew Additional Services on Price Schedule#9) iy N 20 lE R $  2.500.00
Total Bid Schedule 4| $ 42,350.00
Total Bid Schedule 9| $ 14,325.00
TOTAL Schedule 4 for determination of Low Bid| $ 56,675.00

2

c
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ITB 1247-13-PCR Attachment A Price Sheet D N L
lFiII in only cells in blue all others are locked I

For Schedules #1-#7
Assume 5 to 10 projects per Schedule totaling:
- [10] borings to 25', [6] borings to 50, [2] borings to 75", [3] borings to 100"
-[ 5] Piezometers will be constructed including: [2] at 25', [2] at §0' and [1] at 100
-[ 2] Slope Inclinometers will be constructed at 100" each
Schedule #5: Truck Mounted Drilling [Becker, Sonic, or Odex drill methods]
- . Est o Extended
# |Description Unit Qty Unit Price Price
Mobilization/Demobilization & Cleanup Lump
1 (Truck Mounted) Sum 10| $1,000.00 | $ 10,000.00
Drilling Complete Lineal
2 (0 to 50’ depth with SPT Values <50 blows/foot) Foot SO0[EE & 22.500.00
Drilling Complete Lineal
3 (50 to 100" depth with SPT Values <50 blows/foot) Foot 100{RERE N & 4.500.00
Drilling Complete Lineal
4 (0 to 50' depth with SPT Values >50 blows/foot) Foot SOO[EEE ¥ 13,500.00
Drilling Complete Lineal
S (50 to 100" depth with SPT Values >50 blows/foot) Foot 100(RENEE| ¢ 4.500.00
6 [Backfill of Test Borings not Completed as Wells L;_r;c:l 550( $ - $ -
7 |Extra SPT Sample Each 40| $ 50.00|$ 2,000.00
Shelby Tube Samples
: (includes tube and caps) Each SRS ¥ oD
2.5" O.D. Ring Sample
9 (12" min. length, includes rings) cl SRR * 200.00
10 |Install [5] 2" Diameter PVC Piezometers L;'lif' 250/ $ 20.00 | $ 5,000.00
. Lineal
11 |Install [2] Slope Inclinometers Foot 2001 $ 2500 (9% 5,000.00
12 [Install Inclinometer Casing Anchors Each 5/ $ 185.00 | $ 925.00
13 |Install Inclinometer Casing Centralizers Each 15/ $ 2500 (% 375.00
Stand-by of Drill Rig & Equipment (Hourly Rates for
14 Drill Crew Additional Services on Price Schedule#9) Renfious 20[EAERE ¥ 2.500.00
Total Bid Schedule 5| $ 71,200.00
Total Bid Schedule 9| $ 14,325.00
TOTAL Schedule 5 for determination of Low Bid| $ 85,525.00
Designate the drill method which is applicable by marking |Odex Sonic|Becker
an "X" under the appropriate heading. X

D)
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ITB 1247-13-PCR Attachment A Price Sheet D
'Fill in only cells in blue all others are locked l

For Schedules 1-7
Assume 5 to 10 projects per Schedule totaling:
- [10] borings to 25', [6] borings to 50', [2] borings to 75, [3] borings to 100’
- [ 8] Piezometers will be constructed including: [2] at 25', [2] at 50' and [1] at 100"
-[ 2] Slope Inclinometers will be constructed at 100' each
Schedule #6: Track Mounted Drilling [Becker, Sonic, or Odex drill methods
s . Est P Extended
# |Description Unit Qty Unit Price Price
Mobilization/Demobilization & Cleanup Lump
1 (Track Mounted) Sum 10| $1,000.00 [ $ 10,000.00
Drilling Complete Lineal
2 (0 to 50' depth with SPT Values <50 blows/foot) Foot SO0/ 5 22,500.00
Drilling Complete Lineal
- (50 to 100' depth with SPT Values <50 blows/foot) Foot 100 | ®  4:500.00
Drilling Complete Lineal
; (0 to 50' depth with SPT Values =50 blows/foot) Foot 300[EE | * 13,500.00
Drilling Complete Lineal
2 (50 to 100' depth with SPT Values >50 blows/foot) Foot 100 ]| $  4:500.00
6 |Backfill of Test Borings not Completed as Wells L,[.’;i?' 550|$ - |$ ;
7 |Extra SPT Sample Each 40( $ 5000 ($ 2,000.00
Shelby Tube Samples
8 (includes tube and caps) cech S/ ® el
2.5" 0.D. Ring Sample
; (12" min. length, includes rings) Each Sl * 20
10 [Install [5] 2" Diameter PVC Piezometers L;’c‘)i";" 250| $ 25.00|$ 6,250.00
. Lineal
11 |Install [2] Slope Inclinometers Foot 200( $ 20.00|% 4,000.00
12 |Install Inclinometer Casing Anchors Each 5 $ 18500 | $ 925.00
13 |Install Inclinometer Casing Centralizers Each 15| $ 2500 | % 375.00
Stand-by of Drill Rig & Equipment (Hourly Rates for
& Drill Crew Additional Services on Price Schedule#9) W 20/ S| & 2.500.00
Total Bid Schedule 6| $ 71,450.00
Total Bid Schedule 9| $ 14,325.00
TOTAL Schedule 6 for determination of Low Bid| $ 85,775.00
Designate the drill method which is applicable by marking Odex Bonic| Becker
an "X" under the appropriate heading. X

JO
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ITB 1247-13-PCR Attachment A Price Sheet 2;
|Fi|| in only celis in blue all others are locked l

For Schedules #1-#7

Assume 5 to 10 projects per Schedule totaling:

- [10] borings to 25', [6] borings to 50', [2] borings to 75, [3] borings to 100’

- [ 5] Piezometers will be constructed including: [2] at 25, [2] at 50' and [1] at 100
-[ 2] Slope Inclinometers will be constructed at 100' each

Schedule #7: Low-Overhead Track Mounted Drilling Hollcw-stem or Mud Rotary

T ] Est = Extended
# |Description Unit Qty Unit Price Price
= = e Lump
1 [Mobilization/Demobilization & Cleanup Sum 5/ $ 45000 | $ 2,250.00

Drilling Complete

(0 to 100' depth) Note: this is per Hour

Backfill of Test Borings not Completed as Wells
Note: this is per Hour

4 |Extra SPT Sample Each 40/ $ 3500 % 1,400.00

Shelby Tube Samples

PerHour| 150| $ 170.00 [ $ 25,500.00

Per Hour| 150| $ - $ -

5 (includes tube and caps) =y S| * ey
2.5" 0.D. Ring Sample
8 (12" min. length, includes rings) =ach SR 200.00
7 |Install [5] 2" Diameter PVC Piezometers ":;i?' 250 $ 20.00 |$ 5,000.00
. Lineal
8 [Install [2] Slope Inclinometers Foot 2000 $ 25.00(|9% 5,000.00
9 |Install Inclinometer Casing Anchors Each $ 18500 (% 925.00
10 [Install Inclinometer Casing Centralizers Each 15/ $ 25.00| % 375.00

Stand-by of Drill Rig & Equipment (Hourly Rates for

L Drill Crew Additional Services on Price Schedule#9)

Per Hour 20| $ 125.00($ 2,500.00

Total Bid Schedule 7
Total Bid Schedule 9
TOTAL Schedule 7 for determination of Low Bid

L4

43,350.00
14,325.00
57,675.00

«»

R
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ITB 1247-13-PCR Attachment A Price Sheet
‘Fill in only cells in blue all others are locked l

Assume 3 to 5 projects totaling
- [10] borings at 20' to 30'
- [ 2] piezometers will be constructed at 30' each

Schedule #8: Portable Drilling Equipment - [Acker, Soil Mechanic or Approved Equal]

n . . Est oL Extended
# |Description Unit Qty Unit Price Price
I e Lump
1{Mobilization/Demobilization & Cleanup Sum 5[ $ - $ -

Hollow-Stem Auger Drilling and SPT Sampling

(Nominal 2 3/8" 1.D) (0 to 30' depth or refusal) R 100 - :
3|Backfill of Test Boring Per Hour| 100| $ - -
4|Install [5] 2" Diameter PVC Piezometers "l':rc')i?' 60[$ - |3 -

Stand-by of Drill Rig & Equipment (Hourly Rates for Per Hour 10| 3 $ )

Drill Crew Additional Services on Price Schedule#9)

Total Bid Schedule 8| $ -
Total Bid Schedule 9| $ 14,325.00

TOTAL Schedule 8 for determination of Low Bid| $ 14,325.00

Soil
Designate the drill method which is applicable by marking Aker Approved Equal

Mechanic
an "X" under the appropriate heading.

8of9
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ITB 1247-13-PCR Attachment A Price Sheet
Fill in only cells in blue all others are locked

Schedule #9: Additional Equipment, Materials & Services
(Applicable to Price Schedules #1 - #8)

n pe ! Est == Extended
# |Description Unit Qty Unit Price Price
1 [Driller for Stand-by & Additional Services PerHour| 25/ $% 50.00|9% 1,250.00
Driller's Helper for Stand-by & Additional Services PerHour| 25|/ $% 40.00($% 1,000.00
3 |State Issued Start Card for Geotechnical Exploration Each 10| $ - $ -
4 |State Issued Authorization for Well Construction Each 5/$ 5000|8% 250.00
5 Mobilization/Demobilization & Cleanup for Well Each 5 $ 450.00|$ 2.250.00

Decommissioning

Equipment and Personnel (Complete) for Well
6 |Decommissioning Per Hour 25 $ 145.00| % 3,625.00
(No Pressure Grouting Required)

55 Gallon Drum for Temporary Site Storage of Drill

7 Spoils Each 40( $ - $ -
8 Remove 55 Gallon Drums fro.m Site and Dispose of Each 20l $ 12000|$ 2.400.00
Spoils (non-hazardous materials)

9 |Pick-up Truck for Additional Services Per Hour 20l $ 3000 ]| $ 600.00

10 |Flat Bed/Sevice Truck for Additional Services Per Hour 25 $ 3000 | % 750.00

11 |Silica Sand - Minimum 50 Ib. Bag Each 101$ 2500 ($ 250.00

12 [Bentonite Chips or Powder - Minimum 50 Ib. Bag Each 80| $ 2000|9%$ 1,600.00

13 g:;ck-Set or Ready Mix Concrete - Minimum 50 Ib. Each 15l's  15.00 | $ 22500

14 |Cold-mix Asphalt - Minimum 50 Ib. Bag Each 5/ $ 2500 (% 125.00
Total Bid Schedule 9| $ 14,325.00

v

90of9
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Instructions
1 Fill'in for each drill rig and transport vehicle.
2 If bidder has more than one piece of equipment that may be used per schedule, information for the alternate
equipment shall be shown by adding lines under the applicable Schedule designation.

Schedule |Truck Mounted Drilling - Hollow Stem Auger Drilling

1 Drill Rigs
manufacturer  |Diedrich Drill
model number |D-120
model year 2006
manufacturer |Mobile Drill
model number |[B-61
model year 1996
manufacturer  |Mobile Drill
model number |[B-61
model year 1997
manufacturer  |Mobile Drill
model number |B-59
model year 1994
manufacturer |George E. Failing Company (GEFCO)
model number |[SS-15
model year 1994
manufacturer  |Brainard-Killman
model number |BK-81
model year 1989

Transport Vehicles

manufacturer |Ford (Diedrich Drill D-120 Chassis)

model number |LT9000

model year 1993

manufacturer |International (Mobile Drill B-61 Chassis)
model number [S4900

model year 2001

manufacturer |[Mack (Mobile Drill B-61 Chassis)

model number |[CH613

model year 1997

manufacturer |International {Mobile Drill B-59 Chassis)
model number |$4900

model year 1994

manufacturer |International (GEFCO SS-15 Chassis)

model number [S4900

model year 1995

manufacturer International (Brainard-Killman BK-81 Chassis)
model number |S4900

model year 1994

manufacturer |Freightliner (Service Truck Support Vehicles - One for Each Drill)

model number

M-2

model year

2013
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Schedule |Track Mounted Drilling - Hollow Stem Auger Drilling

2

Drill Rigs

manufacturer  |Diedrich Drill

model number |D-50

model year 2009

manufacturer  |Central Mine Equipment
model number |[850

model year 1997

Transport Vehicles

manufacturer  |Peterbuilt (Diedrich D-50 Chassis)

model number |335

model year 2000

manufacturer |Sterling (Central Mine Equipment 850 Chassis)

model number |LT9500

model year 2000

manufacturer |Freightliner (Service Truck Support Vehicles - One for Each Drill)
model number [p-2

model year 2013
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Schedule |Truck Mounted Drilling - Mud Rotary Drilling

3

Drill Rigs

manufacturer |Diedrich Drill
model number |D-120

model year 2006
manufacturer  |Mobile Drill
model number |B-61

model year 1996
manufacturer  |Mobile Drill
model number |B-61

model year 1997
manufacturer  |Mobile Drill
model number |B-59

model year 1994
manufacturer |George E. Failing Company (GEFCO)
model number |SS-15

model year 1994
manufacturer  |Brainard-Killman
model number |BK-81

model year 1989

Transport Vehicles

manufacturer  |Ford (Diedrich Drill D-120 Chassis)
model number |LT9000

model year 1993

manufacturer |International {Mobile Drill B-61 Chassis)
model number |S4900

model year 2001

manufacturer |Mack (Mobile Drill B-61 Chassis)

model number |CH613

model year 1997

manufacturer |International {Mobile Drill B-59 Chassis)
model number |54900

model year 1994

manufacturer |International (GEFCO SS-15 Chassis)
model humber [S4900

model year 1995

manufacturer |International {Brainard-Killman BK-81 Chassis)
model number [S4900

model year 1994

manufacturer  |Freightliner (Service Truck Support Vehicles - One for Each Drill)
model humber [M-2

model year 2013
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Schedule ﬁrack Mounted Drilling - Mud Rotary Drilling

4

Drill Rigs

manufacturer  |Diedrich Drill

model number |D-50

model year 2009

manufacturer |Central Mine Equipment
model number |850

model year 1997

Transport Vehicles

manufacturer  |Peterbuilt {Diedrich D-50 Chassis)

model number |335

model year 2000

manufacturer  |[Sterling (Central Mine Equipment 850 Chassis)

model number [LT9500

model year 2000

manufacturer  |Freightliner {Service Truck Support Vehicles - One for Each Drill)
model humber |M-2

model year 2013
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Schedule |Truck Mounted Drilling - [Becker, Sonic, or Odex Drill Methods]
5 Drill Rigs

manufacturer |George E. Failing Company (GEFCO)

model number |S5-15

model year 1994

Transport Vehicles

manufacturer  |International (GEFCO SS-15 Chassis)

model number |54900

model year 1995

manufacturer  |Freightliner (Service Truck Support Vehicles - One for Each Drill)

model number |M-2

model year 2013
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Schedule lTrack Mounted Drilling - [Becker, Sonic, or Odex Drill Methods]

6

Drill Rigs

manufacturer  |Diedrich Drill

model nhumber |D-50

model year 2009

manufacturer  |Central Mine Equipment
model number |850

model year 1997

Transport Vehicles

manufacturer |Peterbuilt (Diedrich D-50 Chassis)

model number |335

model year 2000

manufacturer  |Sterling (Central Mine Equipment 850 Chassis)

model number |LT9500

model year 2000

manufacturer  |Freightliner (Service Truck Support Vehicles - One for Each Drill)

model number

M-2

model year

2013
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Schedule ILow-Overhead Track Mounted Drilling Hollow-stem or Mud Rotary

7

Drill Rigs

equipment type

Low Clearance/Tower Down/Remote Control/Limited Access

manufacturer

Diedrich Drill

model number

D-50

model year

2009

Transport Vehicles

manufacturer  |Peterbuilt (Diedrich D-50 Chassis)

model number |335

model year 2000

manufacturer  |Freightliner (Service Truck Support Vehicles - One for Each Drill)
model number |M-2

model year 2013
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Schedule |Portabls Equipment Drilling - [Acker, Soil Mechanic or Approved Equal]
8 Portable Equipment
equipment type
manufacturer
model number
model year
Transport Vehicles
equipment type
manufacturer
model number
model year
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Licansed To Drill™

www.holocenedrillinginc.com

November 14, 2013

Mr. Paul Russell Office: 206.263-9317

King County Procurement Services Section E-mail: paul.russell@kingcounty.gov
Chinook Building, 3™ Floor

401 Fifth Avenue

Seattle, WA 98104

Re: ITB No.: 1247-13-PCR, Drill, Sample, & Install Instruments for Geotechnical
Investigations — Holocene Drilling, Inc. Geotechnical Drilling & Instrumentation Services
soQ

Dear Mr. Russell:

Holocene Drilling, Inc. (HDI) is pleased to provide the following qualifications in addition to our
bid to provide Geotechnical Drilling & Instrumentation Services to King County for ITB No.: 1247-
13-PCR, Drill, Sample, & Install Instruments for Geotechnical Investigations. HDI is a registered
vendor with King County, and is a Washington Corporation and meets the Small Business
Administration’s criteria as a self-certifying Small Business Enterprise (SBE).

Our experienced team of drilling professionals will bring the following to your project team:

Experience — Use of Mud Rotary and Casing Advancer systems in a wide variety of
subsurface conditions, including open hole mud rotary, rock coring, hollow-stem auger,
and dewatering well installations. We are currently under long-term contract to provide
similar services for the Washington State Department of Transportation (WSDOT), King
County Department of Transportation (KCDOT), and the City of Seattle Materials
Laboratory (SDOT).

Equipment — HDI offers a fleet of drilling equipment mounts designed to meet specific
project tasks including Truck and Track Mounted Drill Rigs and Low Clearance/Limited
Access Drill Rigs. We also offer a variety of Direct Push Drill Rigs. In addition, HDI is well
versed in Difficult Access and Overwater/Marine Drilling Applications.

Manpower — HDI has several licensed drillers and crews available to support your
project, each with specific experience in soil sampling and the installation of
geotechnical and environmental monitoring equipment. This would allow King County
the opportunity to bring multiple drill rigs to bear to meet your project schedule (if
required).

Corporate Offices

11412 62" Avenue E.

Puyallup, WA 98373

253.848.6500 ph.

253.848.6515 fx. direct push. mud rotary. air rotary/ODEX. hollow stem auger. rock coring. dewatering.
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King County Procurement Services Section

Geotechnical Drilling & Instrumentation Services SOQ H @M CORM E
ITB No.: 1247-13-PCR DLLING
November 14, 2013

Page 3 of 15

Public Project Experience — HDI crews are experienced with and compliant to “Open
Shop” provisions and are well-versed in the reporting requirements of ARRA, WSDOT,
Prevailing Wage, Union, and Project Labor Agreement provisions.

Safety — HDI crews operate under our Corporate Health & Safety Plan (HASP) and Site-
Specific Heaith & Safety Plans to ensure jobsite safety. We use project-specific Activity
Hazard Analysis (AHA) plans and procedures to supplement these plans and to identify
specific project risk prior to the start of work on any project.

Also, HDI is well-versed in night work and shift operations requiring our crews to work under
lights, and we have the lighting and safety equipment to perform such tasks.

HDI appreciates the opportunity to present proposal for your consideration and we look forward
to working with you on this project. Please contact me directly should questions arise or if you
require additional information.

Sincerely,

HOLOCENE DRILLING, INC.

/sl f ‘b

Clay E. Griffi
Vice President

CEG/awb

Enclosure
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King County Procurement Services Section

Geotechnical Drilling & Instrumentation Services SOQ H O LOCENE
ITB No.: 1247-13-PCR B b 4 ) A
November 14, 2013

Page 4 of 15
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King County Procurement Services Section

Geotechnical Drilling & Instrumentation Services SOQ H@LOTEN E
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Page 5 of 15

HOLOCENE DRILLING, INC. GEOTECHNICAL & ENVIRONMENTAL DRILLING
SERVICES

Holocene Drilling, Inc. was established in 1996 and is a Small Business Enterprise (SBE) and a
Washington Corporation. Founded by local Owner’s with extensive experience in drilling
throughout the Pacific Northwest, Holocene is committed to providing you with Local
Ownership and Management designed to bring Excellence, Knowledge, and Service to your
drilling project. Holocene is the leading geotechnical and environmental drilling company in the
states of Washington and Oregon.

Operating under Washington State Contractor’s License HOLOCD1044KH, and with greater than
100 years of combined experience in the drilling field, Holocene specializes in geotechnical &
environmental investigations, including soil sampling, groundwater monitoring, and placement
of measurement instrumentation & wells.

We currently operate our Drilling Fleet from Puyallup, WA, Holocene employs 18 full-time staff
members and employs both Washington State Department of Ecology Licensed Resource
Protection and Washington State Department of Ecology Water Well Drillers.

Municipal Drilling Experience

Holocene is under contract with the City of Seattle Materials Laboratory (SDOT) as one of two
drilling firms to provide subsurface explorations services for a period of 5 years. For the past 5
years, Holocene has been under contract with the King County Department of Transportation
(KCDOT) to provide on-call geotechnical test boring services. We are also under contract with
the Washington State Department of Enterprise Services (DES) to provide on-call Geotechnical
Drilling to the Washington State Department of Transportation (WSDOT).

In addition, our crews regularly perform services for the regions premier geotechnical and
environmental engineering consultants on high profile public projects throughout the region.
Some of these projects include Sound Transit, Alaskan Way Viaduct Replacement Project,
Brightwater Wastewater Treatment Plant, Port of Seattle, and Port of Tacoma. In addition, our
crews also perform services for some of the region’s high security Department of Defense
Facilities in the Puget Sound area.

Every drilling project we work on gets the hands-on attention, guidance, and accountability of a
company principal — from the planning phase all the way through to completion. It’s just how
we do business. Because of our experience and knowledge, we can successfully tackle large and
complex projects; but we are still small enough to offer you this extraordinary level of personal
attention. Because we operate a highly efficient and tightly run organization, we can deliver a
high degree of cost-effectiveness, responsiveness, and creativity, as well as accountability.
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King County Procurement Services Section

Geotechnical Drilling & Instrumentation Services SOQ HOLOCENE
ITB No.: 1247-13-PCR DB.ILalr-‘,lan
November 14,2013

Page 6 of 15

Licenses & Certifications

All Holocene Drillers are licensed by the Washington State Department of Ecology as Resource
Protection Well Drillers, Water Well Drillers, and or both. All licensed Drillers regularly receive
Continuing Education Units (CEU’s) to keep their licenses up to date and provide opportunities
for additional training and advancement. Updates to the Washington Administrative Code
(WAC) as they pertain to drilling regulations are also received at this time. This ensures that
each of our drillers possess the most up to date information with respect to drilling, sampling,
monitoring well installation, and decommissioning of well protocols.

Each member of Holocene’s field staff is HAZWOPER Trained and Certified for work on sites
impacted by environmental conditions. Each receives annual updates and refreshers. Each
member of the field staff is also certified in First Aid and CPR by the American Red Cross. All
employees receive hands-on training in Health & Safety and participate in regularly scheduled
safety meetings and tailgate safety talks and refreshers. In addition, employees receive
specialized jobsite safety training for Railroads, Ports, and Department of Defense installations.
This includes marine safety training for overwater operations.

Holocene is also a Drug Free Workplace and is a member of the Washington Drug Free Business
Association. As holders of Washington State Class A & B Driver’s Licenses, Holocene employees
also participate in federally mandated Department of Transportation (DOT) Compliance Drug
Testing Programs.

Affiliations

Holocene Drilling, Inc. is a proud member of the American Society of Civil Engineers (ASCE)
Geotechnical Group and the Association of Environmental & Engineering Geologists (AEG). We
are also a member of the Washington State Groundwater Association. Company President, Jay
A. Graham, regularly participates with other prestigious members of this organization in a
Technical Advisory Group for the Washington State Department of Ecology’s Water Resources &
Well Licensing Programs.

Additional Company Information

In an effort to reduce our environmental footprint and employ sustainable options to our
business, Holocene limits the production of printed marketing materials in favor of electronic
media.

For additional information on our services and equipment, please visit our company website at
http://www.holocenedrillinginc.com,
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HOLOCENE PROJECT EXPERIENCE

Project Example # 1

AGENCY/COMPANY FOR WHICH WORK WAS PERFORMED: Seattle Tunnel Partners JV — SR 99
Bored Tunnel

POINT OF CONTACT & TELEPHONE NUMBER: Justin McCain, Geotechnical Project Manager
Phone: 206-588-9258
E-mail: jmccain@stp-jv.com

DATES SERVICES PROVIDED: October 2012 — Present

BRIEF DESCRIPTION OF SERVICES PROVIDED: Geotechnical Drilling and Sampling and
Installation of a series of Vibrating Wire Piezometers (VWP) in support of the Tunnel Boring
Machine Launch Pit Dewatering and Construction. Borings ranged fron 80’ — 125’ below ground
surface using truck and track mounted equipment. Multi-level VWP installations took place at
various depths with specific soil samples being taken at each 2.5 interval.

Project Example # 2

AGENCY/COMPANY FOR WHICH WORK WAS PERFORMED: PanGEO Geotechnical Engineering,
inc. — Sound Transit Eastlink & S440

POINT OF CONTACT & TELEPHONE NUMBER: Curtis Mathis, Senior Project Manager
Phone: 425-998-5170
E-mail: cmathis@pangeoinc.com

DATES SERVICES PROVIDED: April 2012 — Present

BRIEF DESCRIPTION OF SERVICES PROVIDED: Geotechnical Drilling and Sampling, including
installation of Piezometers, Vibrating Wire Piezometers, Inclinometers, and Groundwater
Monitoring Wells using both truck and track-mounted equipment which involved difficult access
situations and traffic coordination. Borings ranged from 50’ — 120’ in depth with difficult
subsurface geology and groundwater flow impediments.
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Project Example # 3

AGENCY/COMPANY FOR WHICH WORK WAS PERFORMED: GeoEngineers, Inc. — ASARCO
Everett Lowlands and Uplands Project

POINT OF CONTACT & TELEPHONE NUMBER: Garrett Leque, Senior Project Manager
Phone: 253-383-4940
E-mail: gleque@geoengineers.com

DATES SERVICES PROVIDED: October 2012 — February 2013

BRIEF DESCRIPTION OF SERVICES PROVIDED: Geotechnical and Environmental groundwater
monitoring wells were installed as part of a comprehensive remediation and monitoring
program for the WA DOE Model Toxics Control Act. A series of 46 shallow and deep
groundwater monitoring wells were installed ranging in depth from 20’ — 200’ below ground
surface using both truck and track-mounted drilling equipment to access boring locations.

Project Example # 4

AGENCY/COMPANY FOR WHICH WORK WAS PERFORMED: Golder Associates, Inc. — Sound
Transit East Link Project

POINT OF CONTACT & TELEPHONE NUMBER: Allison Dennison, Senior Project Manager
Phone: 425-883-0777
E-mail: adennison@golder.com

DATES SERVICES PROVIDED: February 2013 — Present

BRIEF DESCRIPTION OF SERVICES PROVIDED: Geotechnical and Environmental drilling and
sampling and groundwater monitoring wells were installed as part of a pre-design geotechnical
investigation for the Sound Transit East Link project ranging in depth from 20’ — 200’ below
ground surface using both truck and track-mounted drilling equipment to access boring
locations. Work was performed on the 1-90 and SR520 Floating Bridges as well as |-405 between
Bellevue and Kirkland, WA.
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Project Example # 5

AGENCY/COMPANY FOR WHICH WORK WAS PERFORMED: WA Department of Natural
Resources. — Various Fish Passage Culvert Replacements, Mt. St. Helens Region

POINT OF CONTACT & TELEPHONE NUMBER: John Jenkins, Senior Geologist
Phone: 360-827-0204
E-mail: john.jenkins2@dnr.wa.gov

DATES SERVICES PROVIDED: May 2013 — Present

BRIEF DESCRIPTION OF SERVICES PROVIDED: Performed geotechnical drilling and sampling
regimen for DNR to determine the suitability of subgrade placement fill and prove bedrock by
using both Hollow Stem Auger and Rock Coring Drill Methods. Work was performed at various
streambed crossings in the Mount St. Helens region near Castie Rock, WA. This work was
performed in order to provide engineering design for culvert replacements suitable for fish
passage. Environmental controls and best management practices were employed by Holocene
to ensure protection of each streambed during drilling and sampling activities.

Additional Project Descriptions

Holocene Drilling, Inc. literally performs hundreds of unique drilling investigations per year. For
additional project types and descriptions, we would invite you to visit our corporate website at
http://www.holocenedrillinginc.com/project-types.
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DRILLER’S EXPERIENCE

Clay E. Griffith — Co-Owner, Vice President

Experience - 23 years in the Geotechnical & Environmental Drilling Industry

Licenses — Washington State Water Well Driller’s License No. 1850
Washington State Resource Protection License No. 1850
First Aid/CPR

Training Courses - HAZWOPER 40-Hour Hazardous Materials Site Worker Course

Career Overview — Mr. Griffith is Vice President and co-owner of Holocene Drilling, Inc., which
was established in 1996. Holocene Drilling is a premier geotechnical drilling contractor in the
State of Washington. Prior to founding Holocene, Griffith worked as a Driller and Driller’s
Assistant for Drilling Operations at Pacific Testing Laboratories Drilling Division from 1989 to
1996.

Mr. Griffith is a specialist in deep and open hole mud rotary drilling and has worked on several
high profile projects such as the Alaskan Way Viaduct Investigation in Seattle, WA; several sites
for the Regional Transit Authority including the Beacon Hill Tunnel Project; the Safeco Field in
Seattle, WA; and the Brightwater CSO Tunnel and Outfall in northern King County. During these
projects, Mr. Griffith was the Senior Driller on site and was responsible for drilling production.
Working with Engineers, Geologists, and Hydrogeologists from regional and national
geotechnical engineering firms, Mr. Griffith is regularly consulted on larger geotechnical mud
rotary drilling projects and site methodologies. He has significant experience in field sampling
techniques, and equipment selection.

Mr. Griffith has extensive experience serving as a Senior Driller, Site Supervisor, and Project
Manager, directing activities for some of the most complex and challenging technical subsurface
exploration projects in Washington State. For over six years of his career, Griffith was charged
as a Senior Geotechnical and Environmental Driller. Some of these projects include several EPA
Superfund Geotechnical and Environmental Investigations at Harbor Island in Seattle, WA, the
American Crossarm and Conduit in Chehalis, WA; and extensive geotechnical and environmental
projects for the Boeing Commercial Airplane Group in Everett, Seattle, and Renton, WA.

Mr. Griffith is frequently the requested Senior Driller for large projects for the King County
Department of Transportation, including slope failures and major roadway improvements. In
addition, Griffith also is experienced in offshore drilling and subsurface investigations on Puget
Sound.
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Clay E. Griffith — Co-Owner, Vice President, Continued

Technical Experience — Mr. Griffith has been working in the drilling industry for over 23 years
and has vast experience in hollow stem auger, mud rotary, air rotary/ODEX and rock coring.
This includes extensive experience in the installation of intricate geotechnical and
environmental instrumentation and monitoring wells. He is also well versed in the operation of
most drill rigs and equipment including Mobile, CME, Diedrich, and Brainard-Killman. Heis a
licensed Water Well Driller and a licensed Resource Protection Specialist in the State of
Washington. Mr. Griffith’s current role as Vice President and co-owner of Holocene Drilling, Inc.
is to oversee all field drilling operations, crew development, site safety, and training.

As a Project Manager for Holocene, Griffith oversees specific Holocene projects from inception
to project closeout and invoicing. His expertise often involves meeting with clients to plan
subsurface investigations, developing solutions to complex site and equipment access issues,
estimating, drill pad placement logistics, project staffing, drilling production, site inspections,
and regulatory compliance. Griffith also is responsible for technical instruction of Holocene
crews in project coordination, drilling methodologies, site safety, CEU training and development,
driller development, licensing, and training.

Matt Graham — Senior Driller

Experience — 13 years in the Geotechnical & Environmental Drilling Industry

Licenses — Washington State Well Driller’s License
Washington State Resource Protection License
Oregon State Resource Protection License
Washington Class A Commercial Driver’s License
First Aid/CPR

Training Courses — OSHA 40-Hour Hazardous Materials Site Worker Course
OSHA 30-Hour Construction Site Supervisor Course

Technical Experience — Mr. Graham has been in the drilling industry for over 13 years and has
been involved in both environmental and geotechnical drilling. Mr. Graham is a licensed
Resource Protection Specialist and Water Well Driller in the state of Washington and holds a
Monitoring Well Constructors License in the state of Oregon.

The majority of his experience is in geotechnical and environmental test borings, specializing in
hollow stem auger, mud rotary, and rock coring and operating Holocene’s Diedrich D-120 and
Mobile B-61 Truck Mounted Drills as well as the Diedrich D-50 and CME 850 Track-Mounted
Drills. He has worked as both a licensed driller and driller’s helper and has an excellent
understanding of geotechnical and environmental subsurface exploration programs, methods,
and equipment use and selection.
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Jeremey Carlson — Senior Driller

Experience - 18 years in the Geotechnical & Environmental Drilling Industry

Licenses - Washington State Resource Protection License
Oregon State Resource Protection License
Washington Class Water Well Pump Installer Certification
Washington Class A Commercial Driver’s License
First Aid/CPR

Training Courses — OSHA 40-Hour Hazardous Materials Site Worker Course

Technical Experience — Mr. Carlson has been in the drilling industry for over 18 years and has
been involved in geotechnical and environmental drilling, including the installation of complex
pump systems. Mr. Carlson is a licensed Resource Protection Specialist in the state of
Washington and holds Monitoring Well Constructors License in the state of Oregon.

The majority of his experience is in geotechnical and environmental test borings, specializing in
hollow stem auger, mud rotary, and rock coring and operating Holocene’s Mobile B-61 Truck
Mounted Drills. He has worked as both a driller and driller’s helper and has an excellent
understanding of geotechnical and environmental subsurface exploration programs, methods,
and equipment use and selection. In addition, Mr. Carlson is also a licensed pump specialist
specializing in construction dewatering applications.

Tom Van Natta — Driller/Direct Push Probe Operator

Experience — 6 years in the Geotechnical & Environmental Drilling Industry

Licenses — Washington State Resource Protection License
Washington Class A Commercial Driver’s License

Training Courses — OSHA 40-Hour Hazardous Materials Site Worker Course

Technical Experience — Mr. Vannetta is a licensed Driller in the state of Washington. The
majority of his experience is in environmental and geotechnical test borings, specializing in
hollow stem auger, mud rotary, and rock coring and operating Holocene’s CME 850, and Mobile
B-61 Truck Mounted Drills. He has worked as both a driller and driller’s assistant and has an
excellent understanding of geotechnical and environmental subsurface exploration programs,
methods, and equipment use and selection.

Mr. Vannatta currently specializes in Hollow Stem Auger, Mud Rotary, and Direct Push Probe
Drilling for HDI.
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Greg Gillespie — Senior Field & Fleet Mechanic

Experience ~ 20 years in Heavy Equipment Fleet Maintenance Industry

Licenses — Washington Class A Commercial Driver’s License
First Aid/CPR

Training Courses — OSHA 40-Hour Hazardous Materials Site Worker Course

Technical Experience — Mr. Gillespie is Holocene’s Senior Maintenance Mechanic. He is
responsible for maintaining Holocene's fleet of drill rigs, site-support vehicles, and down-hole
exploration equipment & tooling. His daily responsibilities include routine maintenance, repair,
safety inspections, and fabrication. He is a highly skilled and experienced Maintenance
Mechanic/Welder with twenty years in the heavy equipment maintenance field.

Skilled in all types of mechanical work - hydraulic, pneumatic, cooling systems, engine repair,
pump rebuilding, gearbox rebuilding, shaft alignment, machining, pipefitting, and welding, Greg
is responsible for all maintenance decisions and repairs on the Holocene fleet. He is an
experienced fabricator, skilled in fabrication, installation, blueprint reading and repairs among
others. His welding skills include Mig, Tig, Stick, Air-arc, Plasma-arc, Pipe welding, and cutting
torches. He has successfully rebuilt and retrofitted many of Holocene’s drills and is
knowledgeable and well versed in the maintenance and operation of most drill rigs and
equipment including Mobile, CME, Diedrich, and Brainard-Killman.

His role is to achieve and maintain safe and efficient drilling production and to keep mechanical
downtime to a minimum, when support equipment requires repairs or daily maintenance. His
priority is to get Holocene’s equipment operational as quickly as possible in a safe manner. Greg
is also responsible for ordering parts and writing work orders for subcontractors and vendors
providing services to his department.

He is also well-versed in Holocene’s Health & Safety Program and has specific training in WA L&,
MSHA, & OSHA regulations. He regularly participates in, and provides input to Holocene’s
Safety Planning Committee.

Field Staff

Holocene has a staff of fully-trained driller’s assistants who are literally the backbone of our field
exploration activities. Each of to driller’s assistants are OSHA 40-Hour Hazardous Materials Site
Worker Course certified and have current First Aid/CPR Training. Each member of our field staff
regularly receives training refreshers and site-specific safety training. In addition, HDI also
employees construction laborers and dewatering specialists who support our above ground
dewatering activities, and groundwater monitoring well above ground construction.
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Administrative Staff

Holocene has a staff of fully-trained administrative, accounting, and subcontracts assistants who
are the crux of our office staff that support field exploration activities. Each of these assistants

specializes in a particular area of expertise and has been cross-trained to support each other in
their respective roles.
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CURRENT WORK IN PROGRESS
WORK IN PROGRESS SCHEDULE
CONTRACT PROJECTED
PROJECT AMOUNT COMPLETION GENERAL CONTRACTOR

SR99 Bored Tunnel 280,000.00 2014 Seattle Tunnel Partners, JV
SR520 Bridge Replacement 300,000.00 2014 KGM, IV
Sound Transit East Link 150,000.00 2016 H-J-H, Golder, GeoEngineers
Sound Transit S440 100,000.00 2014 PanGEQO
Kent Levees - FEMA 80,000.00 2013 GEl
Boeing Remediation Group 1,375,000.00 2018 Holocene Drilling, Inc.
Chester Morse —- Seattle Public Utilities | 310,000.00 2013 Holocene Drilling, Inc.

MAIJOR PROJECTS UNDERTAKEN IN THE LAST THREE YEARS

COMPLETED WORK SCHEDULE

FINAL CONTRACT

COMPLETION

PROJECT GENERAL CONTRACTOR
SUM DATE
ASARCO Ruston Slag Armoring Project 70,000.00 2013 CH2M Hill
ASARCO Everett Lowlands 150,000.00 2012 GeoEngineers
SR 520 Pier 1 Dewatering Wells 120,000.00 2012 KGM, JV
Nisqually Flood Plain Investigation 30,000.00 2013 GeoEngineers
Sound Transit U-220 Geotechnical 218,000.00 2011 Traylor Bros. /Frontier Kemper, JV
Sound Transit U-220 Rock Coring 42,000.00 2011 Traylor Bros. /Frontier Kemper, JV
Alaskan Way Viaduct — King/Holgate 345,000.00 2011 Skanska USA
Fairview Avenue Bridge 100,000.00 2012 HWA GeoSciences
PSE White River to Alderton 100,000.00 2013 GeoEngineers






